
  

 
ATLANTA AIRLINES TERMINAL CORPORATION 

HARTSFIELD-JACKSON ATLANTA INTERNATIONAL AIRPORT 

 
July 25, 2014 
 

Re:  Invitation to Bid for the Domestic Terminal Exterior Cleaning & Recaulking Project 

 
The Atlanta Airlines Terminal Corporation (AATC) is issuing an Invitation to Bid (ITB) for the Domestic 
Terminal Exterior Cleaning and Recaulking Project at the Hartsfield-Jackson Atlanta International Airport as 
further detailed herein. The selection process is open to contractors who meet the total requirements of the 
ITB.  Bids which fulfill only a portion of the requirements will not be given consideration  
 
Without limitation and without the requirements of notice to proposers, the AATC reserves the right to shorten 
or extend time periods provided in the ITB to request additional information, site visits and demonstrations, to 
solicit additional bidders, to negotiate with one or more bidders, to make other changes to the ITB process and 
bid specifications, to waive defects and errors in the bids and to reject any and all of the proposals. The AATC 
may select one or more contractors in its sole discretion and based on any criteria, whether or not requested in 
the ITB process. This request is not and should not be considered a commitment or obligation for the AATC to 
enter any business relationship with your company. Any commitments created by the AATC will be done 
pursuant to a contract. The AATC expects to receive responsive and responsible bids that are highly 
competitive, but by no means is required to accept the lowest priced proposal. 
 
To be eligible for consideration, your bid must be completed according to the directions provided within this 
AATC ITB 2014-005. The AATC will disqualify any company’s bid that is not completed according to 
instructions as outlined within the ITB.  Three (3) copies of your bid must then be received via hand delivery 
to the offices of the AATC no later than Thursday, August 28, 2014, at 1:00 PM.  Any bids received after 
1:00PM on August 28, 2014 will be disqualified. 
 
The Scope of Work:  Furnish all labor, material, equipment, tools, supplies, services, supervision and all other 
necessary incidentals for the total, satisfactory and timely performance to complete the DOMESTIC 

TERMINAL EXTERIOR CLEANING & RECAULKING PROJECT at the Hartsfield – Jackson Atlanta 

International Airport in accordance with the Contract Agreement, Construction Period, all associated 
Contract Documents and the Invitation to Bid (AATC ITB 2014-005) dated July 25, 2014. 
 
Please be advised that all material submitted to the AATC as part of your bid will not be returned; and all ideas 
and concepts contained in the proposals shall become the property of the AATC and may be used by the AATC 
in any manner it chooses.  Any questions related to this Invitation to Bid (ITB) should be submitted in writing 
in accordance with the Request for Information format attached herein.  Thank you very much for your 
participation and efforts. 
 
Sincerely, 
 
 
Kofi Smith 
Executive Director 
 
 



  

 
 

ATLANTA AIRLINES TERMINAL CORPORATION 

DOMESTIC TERMINAL EXTERIOR CLEANING & 

RECAULKING PROJECT 

HARTSFIELD-JACKSON ATLANTA INTERNATIONAL AIRPORT 
 

Invitation to Bid 
 July 25, 2014 

 

Atlanta Airlines Terminal Corporation (AATC) requests sealed bids from contractors for the following Bid 
Package scope of work, for construction of the Domestic Terminal Exterior Cleaning & Recaulking Project at 
the Hartsfield-Jackson Atlanta International Airport (H-JAIA): 
 

BID PACKAGE NO.:    2014-005 
 BID PACKAGE SCOPE OF WORK:   Domestic Terminal Exterior Cleaning & Recaulking Project 

Bids will be received by Atlanta Airlines Terminal Corporation 

  no later than 1:00pm, Thursday, August 28, 2014. 
 

No award will be made at that time. Address the sealed bid envelope to the attention of Mr. Kofi Smith, 
Atlanta Airlines Terminal Corporation (AATC), P. O. Box 45170, Atlanta, GA 30320 

 
Contractors shall submit with its bid to The Atlanta Airlines Terminal Corporation (AATC), a complete and 
properly executed AIA Document A-305, with a current audited/reviewed financial statement, both to be less 
than one (1) year old.  Inquiries concerning procedures should be directed in writing to Mr. Kofi Smith, 
Executive Director, Atlanta Airlines Terminal Corporation (AATC), or via fax 404-530-2106 using the 
enclosed RFI form. 
 
The Contract awarded by The Atlanta Airlines Terminal Corporation (AATC) will be on the basis stated in 
the Instructions to Bidders.  No proposal may be revoked or withdrawn for a period of 60 days after opening. 
 
A bid bond made payable to The Atlanta Airlines Terminal Corporation (AATC), in the amount equal to five 
percent (5%)of the submitted base bid price must accompany each submitted bid. 
 
The successful bidder will be required to furnish to The Atlanta Airlines Terminal Corporation (AATC), 
Performance and Labor and Materials Payment Bonds acceptable to The Atlanta Airlines Terminal 
Corporation (AATC), each in an amount equal to one-hundred percent (100%) of the contract price, and 
executed by a surety company licensed to do business in the State of Georgia and listed in the Department of 
the Treasury Circular 570, latest edition.  The surety company shall have an A.M. Best Company minimum 
rating of 'A" with a financial size of VII "7" or better.  Performance and Labor and Materials Payment Bonds 
shall name the AATC Shareholders, City of Atlanta and its elected officials, and Comprehensive Program 
Services, Inc. as an additional named obligee, and must be accompanied by a letter stating the bonding 
company's current rating for verification prior to acceptance by the Atlanta Airlines Terminal Corporation 
(AATC) before execution of the contract. 
 
The Atlanta Airlines Terminal Corporation (AATC) reserves the right to award a contract in the best interests 
for this Airport and of the Project, and to accept or reject any or all bids and to waive technicalities and 
informalities.   
 
 
. 



  

INSTRUCTION TO BIDDERS: 
 
All contractors are cautioned to examine and inspect all drawings, examine and thoroughly read all 
specifications and other proposed contract documents and other data provided; inform themselves and become 
familiar with the nature and extent of all divisions of work necessary to ‘fully’ perform under the contract 
documents.  The contract documents shall consist of all documents included in this ITB and all documents 
referenced therein.  By submitting a bid, the company represents that it has received a complete set of contract 
documents and is familiar with the foregoing. 
 
Before submitting a bid, each contractor shall thoroughly examine the facilities at the airport and become 
‘fully’ informed regarding the conditions under which the contractor will be required to operate/or that in any 
way may affect the performance of the contractor.  Contractors who do not examine the facilities can be 
disqualified. 
 
A bidder’s submission will be deemed a representation and warrant that the contractor has become fully 
informed and understands and accepts the existing conditions and the contract documents.  No claim for extra 
compensation will be allowed by reason of anything concerning which the contractor might have become 
informed prior to the ITB. 
 
A submitted bid will be disqualified and automatically rejected for non-compliance with the ITB deliverables 
as identified within this ITB, this includes, but is not limited to the following: 
 

• Submission of a bid after the due date and time noted in the ITB. 

• Submission of a bid that is not sealed or incomplete 

• Submission of a bid not providing the requested deliverables in a clear, concise and orderly manner, 
with all associated documentation, tabulations, schedules, tables, forms, and organizational charts. 

• Submission of a bid without an executed and notarized Bid Bond 

• Submission of a bid without meeting the EBO participation goals or clear record of best outreach 
efforts required (EBO Forms 1-5) 

• Submission of bid with discrepancies between the Base Bid and Schedule of Values.  AATC will 
only recognize the base bid value that is provided within the ITB Base Bid Form. 

• Submission of a bid from a contractor that has not examined the work site or become familiar with 
the airport operations and work guidelines. 

• Submission of a bid without a project schedule that clearly identifies activity relationships, activity 
durations, and critical path. 

 
After the examination of the ITB and the facilities, should participants have questions remaining unanswered, 
please contact: 
 
   Ms. John Gadson   Mr. Josh Goff 
   Phone #:   404.530.2107     Phone #: 770.451.7670 
   Fax #:     404.530.2106  OR Fax #:     770.451.7672 

Email: J.Gadson@AATC.org  Email:  JGoff@CPS-Atlanta.com 
 

     

 
1. Introductory:  In order to be entitled for consideration, bids must be made in accordance with 

the following instructions. The Owner reserves the right to reject any or all bids and to waive 
technicalities and informalities.  Failure to comply with all instructions may be cause for rejection of 
the bid. 
 
 
 
 
 



  

2. The Owner of the proposed work is: 
   

The Atlanta Airlines Terminal Corporation (AATC) 
  P. O. Box 45170 

Atlanta, GA 30320 
 

3. The Construction Manager for Professional Services of proposed project: 
 

 Comprehensive Program Services, Inc. (CPS) 
 1954 Airport Road, Suite 102 
 Atlanta, GA 30341 
 

4. The title of the bid Package Scope of Work is as indicated within this Invitation to Bid. 
 
5. Architects and Engineers: The Architect/Engineer of record or his authorized representative, and the 

consulting engineer(s) whose seal(s) occur on the Construction Documents will assist the AATC and 
CPS in the administration of the construction contract. 

 
6. Contractor's Qualifications: Contractors shall submit to the AATC for consideration, a properly 

executed AIA Document A-305 with a current Audited/Reviewed financial statement (both to be less 
than I year old) no later than at the time of bid.  In addition, the contractor shall be required to furnish 
evidence satisfactory to the AATC that it and its proposed subcontractors, that must be listed within 
the sealed bid, have sufficient means and experience in the type(s) of work called for to assure 
completion of the contract in a satisfactory manner. The contractor must provide the identified project 
staff proposed for the project along with their respective experience for projects similar to this. Each 

individual who will be assigned to this project must be approved for an ATL badge.  This includes a 
10-year background search by finger print analysis. 

 
7. Bids: The Contractor shall provide three (3) separately bound and sealed bids on Bid Forms included 

with these documents to include one original and two copies of such forms.  Submit bids no later than 
1:00PM, August 28, 2014  in a sealed envelope addressed to Mr. Kofi Smith, Atlanta Airlines 
Terminal Corporation, Hartsfield-Jackson Atlanta International Airport, P.O. Box 45170, Atlanta, GA 
30320, plainly marked with the name of the bid package scope of work as shown within this 
Invitation to Bid.  Enclose in the envelope all documents required to be submitted in accordance with 
the Deliverables Schedule.   

 
  
8. Deliverables:  

 
Section 1 Provide Firms Profile:   

1.1 Identify Firms past Experience and Background on aviation/airport projects with 
similar size & scope.   

1.1.1 Provide an overview of the firms experience and 
qualifications necessary to complete this project. 

1.1.2 Provide airport/terminal/facility experience by the 
firm and by the individuals that will be on your team 
 

1.2 Provide Project Organizational Chart with personnel that will be DEDICATED to 
this project.   

1.2.1 Provide graphical representation of project team 
responsibilities and relationships 

1.2.2 Provide both an administrative and construction 
description of how the project will be managed. 

1.2.3 Identify any outside specialized consultants to your 
team that you intend to use as subcontractors/sub-



  

consultants for the management of the work, or major 
portion thereof. 
 

1.3 Provide Key Individual Resumes and experience 
1.3.1 Identify and provide resumes for the individuals that 

the firm will use to fill the following positions: 
1.3.1.1 Principal in Charge 
1.3.1.2 Project Manager 
1.3.1.3 Project Superintendent 
1.3.1.4 Project Coordinator  

- Access coordination 
- Tenant coordination 

1.3.1.5 Construction Administration 
 

1.3.2 No personnel or facility changes can be made before 
the award of the contract and if there is a change of 
any kind to the project team after the award, then the 
AATC must be notified in writing and submitted for 
approval. 

 
1.4 Insert your Firms Financial Statement (AIA Document A-305)  
1.5 Provide your company’s Safety performance rating and those of the mechanical 

and structural subcontractors on your team 
 

Section 2 Provide EBO Summary: 

 
 2.1 Provide EBO Forms 1-5 as required 
  

 2.2 This section should include detailed information regarding the essential  
      subcontractors/sub-consultants included with your team.   Indicate the role and        
      responsibilities of these subcontractors/sub-consultants with the project – and  
      further  detail in Organizational Chart section 1.3 and Firms Experience section 1.4 

 

Section 3 Construction Schedule and Approach: 

 
3.1 Project Schedule  

3.1.1 Provide schedule in Gant form of project with activity  
relationships, durations and Critical Path  . Include 
design, procurement phase, (i.e. shop drawings, 
submittal review, mobilization), Construction, 
substantial completion, and closeout.   

                               
3.1.2 Show project milestones 

 
3.1.3 Schedule will have to be produced in the required 

Primavera (P6) software or equivalent 
 

3.1.4 Show all durations of all tasks 
  
 

 
3.2 Project Approach 

3.2.1 Provide Project Work Plan and Approach (Phasing 
and Logistics planning ) that describes how you plan 
to complete the work through a comprehensive 
phasing plan.  Include descriptions of required access 



  

to work, on site staging areas, off site laydown areas, 
transportation of employees to work site, and overall 
completion of the work providing no operational 
impact to the airport.  Clearly demonstrate your teams 
understanding and ability to successfully complete 
work within the operating airport environment.   
 

 
 

Section 4 Provide Base Bid(s): 

 
4.1 Provide the Bid forms included within this ITB package for the scope of services   
contained in this ITB that fully encompass all activities in your proposal. 

 

4.2  Provide the break out costs as included in this ITB 
  
4.3  Provide signed & notarized Bid Bond specified with this ITB. 

 
4.4  Provide signed Non-influence and Non-Collusion Affidavit  

 
4.5  Provide Executed Security and Immigrations Forms provided with ITB 

 
4.6  Provide your current Certificate of Insurance  

 
 

 

Section 5 Provide a schedule of values: 

 
5.1  Identify the costs associated with each part of this project that equals the Base Bid 

 
5.2  Sub-Contractors should be consistent with those submitted in the EBO reports of 
this proposal 

 
5.2  Identify Sub-Contractors by name and the dollar value of their work.      

 Swapping/Changing of Sub-Contractor during the review of your bids or anytime        
after award of such bid is not allowed and will subject your bid and/or award 
thereof to disqualification 
 

 
9. Special Conditions:   The project will require that ALL work that is visible to the traveling public or 

impacts the traffic pattern to be scheduled at night.  Movement of equipment, materials, and trash 
removal is on a NOT TO INTERFERE BASIS WITH THE AIRPORT OPERATION.  Project work 
hours and phasing as identified in the Contract Documents are identified within the Contract 
Documents and further discussed in the Pre-Construction Meeting through a contractor’s logistics 
plan.   

 
10. Review of Existing Conditions:  Each Contractor MUST VISIT the site in order to be considered for 

this bid proposal.  Failure to demonstrate site visit and full understanding of work scope may 
disqualify your bid.  

 
11. Addenda: Any addendum issued prior to the time of opening of bids shall be covered in the bid and, 

in closing the Contract, they shall become a part hereof.  Any addenda that have been issued prior to 
the time of opening of bids must be specifically acknowledged in the ITB Package proposal.  Failure 
to acknowledge addenda may be cause for rejection of the proposal. 

 



  

12. Interpretation:    No oral interpretations will be made to bidders as to the meaning of bid documents. 
Requests for such information & interpretations shall be made in writing to Atlanta Airlines Terminal 
Corporation (AATC) no later than 12PM on August 22, 2014.  Failure on the part of the successful 
proposer to do so shall not relieve him, as a contractor, of the obligation to execute such work in 
accordance with a later interpretation by Atlanta Airlines Terminal Corporation (AATC). All the 
interpretations made to the bidders will be made in the form of written addenda to the ITB 
Documents. 

 
 
13. Bond Requirements 

 
A. A bid bond (A.I.A. Document A310) payable to the Atlanta Airlines Terminal Corporation 

(AATC), in the amount equal to five percent (5%) of the base bid price, must be submitted with 
the sealed bid. The bid bond shall be executed by a surety company, licensed to do business in the 
State of Georgia listed in the Department of the Treasury Circular 570, latest revision. The 

Surety Company shall have an A.M. Best Company minimum rating of "A" with a 
minimum financial size of VII "7" or better in accordance with the General Conditions. No 
company, regardless of the size or financial rating, will be allowed to write its own bond. 

 
B. The successful bidder will be required to furnish to the Atlanta Airlines Terminal Corporation 

(AATC), Performance and Labor and Materials Payment Bonds, acceptable to the Atlanta 
Airlines Terminal Corporation (AATC) and Comprehensive Program Services, Inc., each in an 
amount equal to one hundred percent (100%) of the contract and listed in the Department of the 
Treasury Circular 570, latest edition. The Surety Company shall have an A.M. Best Company 

minimum rating of "A" with a minimum financial size of VII "7" or better in accordance 
with the General Conditions. Performance and Labor and Materials Payment Bonds shall name 
Comprehensive Program Services, Inc. as an additional named obligee, and must be accompanied 
by a letter stating the bonding company's current rating for verification prior to acceptance by the 
Atlanta Airlines Terminal Corporation (AATC) before execution of the formal Agreement with 
the Atlanta Airlines Terminal Corporation (AATC). 

 
C. The Atlanta Airlines Terminal Corporation (AATC) and the successful Contractor, shall require 

the Attorney-in-Fact who executes bonds on behalf of sureties to attach a certified, current copy 
of its Power of Attorney. 

 
14. Contract Award: The Atlanta Airlines Terminal Corporation (AATC) reserves the right to award the 

bid package to the most responsive and responsible offeror whose bid meets the requirements and 
criteria set forth in this Invitation to Bid.  The AATC and the Department of Aviation (DOA) reserve 
the right to accept or reject any or all bids and to waive technicalities and informalities.  If awarded, 
the Contract will be let to the most responsible bidder whose base bid is within the project budget and 
is able to furnish satisfactory surety company bonds.  As a means of determining who the low bidder 
is, should all bids exceed the project budget, an award will be made with the recommendation of the 
Atlanta Airlines Terminal Corporation (AATC) and approval of the Department of Aviation, to the 
most responsible offeror whose base bid, when reduced by any deductive alternates, if any, as shown 
in the alternates in any order that is in its, the Project, AATC, and DOA best interest. Bids which 
contain irregularities or qualifications of any kind or which do not comply with the Contract 
Documents are subject to being rejected and returned to the offeror without having been read and 
entered in the bid tabulation. 

 
 The contract shall be awarded within a reasonable duration by written notice to the most responsive 

bidder who meets the requirements and criteria as set forth within this Invitation to Bid.  
Determination of the most responsive bidder will be subjected, but not limited to the following 
considerations: 

 
 



  

A. The capabilities, experience, skill and capacity of the bidder to perform the scope of work 
as identified within this ITB. 

B. The quality of work provided through previous contracts within HJAIA or through 
reference verification on projects of similar size and scope. 

C. The experience and organization of the bidders project team and dedicated staff to this 
scope of work  

D. The compliance with the requirements of the Equal Business Opportunity (EBO) as 
included within this ITB.   It is the policy of the City of Atlanta to promote full and equal 
business opportunity for all persons doing business with the City. The City has instituted 
an Equal Business Opportunity (hereinafter “EBO”) program to reinforce and support 
outreach efforts to open contracting opportunities to all businesses regardless of race, 
gender or ethnicity. Additionally, the EBO program serves to reduce the economic 
disadvantages suffered by African American, Hispanic,  and Female  owned businesses 
that result from discrimination based on race, gender and ethnicity. The EBO program 
ensures that the City of Atlanta is not a passive participant in ongoing private sector 
discrimination. The EBO program promotes equal opportunity for all businesses in 
Atlanta so that it will become institutionalized in the Atlanta marketplace. In support of 
such efforts, AATC strongly encourages that all Contractors and subcontractors provide 
outreach to minority, female and small owned businesses and engage them in contracts 
where possible.  The AATC may reject any and all proposals where it is determined that 
the stated EBO goals are not met or are not given a good faith effort. 

E. The quality and availability of the equipment, supplies and services as submitted. 
F. Adequacy of the bidders financial resources and capacity to perform the contract as 

identified within this ITB. 
G. The provided base bid price, unit costs and base bid break out costs. 
H. Completeness of the project schedule and work plan approach & comprehensiveness for 

the scope of work as identified within this ITB. 
 
15. Contract Form: The form of Agreement will be the Contract included in these Bidding Documents 

and entered into between the Atlanta Airlines Terminal Corporation (AATC) and Contractor where 
the basis of payment is a stipulated sum. The agreement form will be prepared by Comprehensive 
Program Services, Inc., and issued to the Contractor for execution and returned to the Atlanta Airlines 
Terminal Corporation (AATC) for signature. The Contractor must submit executed bonds and 
insurance certificates to the Atlanta Airlines Terminal Corporation (AATC) and Comprehensive 
Program Services, Inc. within ten (10) days of the date of the Notice of Award. 

 
16. Insurance Requirements: The following insurance coverage shall be carried by the Contractor during 

the term of this project and will be subject to approval by AATC. 
  

� Workmen's Compensation Insurance under the laws of the State of Georgia and Employer's Liability 
Insurance with limits of not less than $100,000 each accident, covering all Contractors’ employees 
engaged in any work hereunder. 

 
� General Liability – Not less than $1,000,000 dollars including combined single limit: 

 
� Bodily Injury Liability - All sums that the company shall become legally obligated to pay as 

damages because at any time resulting there from sustained by any person other than its employees 
and caused by occurrence. 
 

� Property Damage Liability - All sums that the company shall become legally obligated to pay as 
damages because of injury to or destruction of property, caused by occurrence. 
 

� Professional liability, premises and operations, independent contractors, or product liability. 
 



  

� Automotive Liability Insurance covering all automotive units used in the work with limits of not less 
than $10,000,000 each person and $10,000,000 each accident as to bodily injury or death, and 
$10,000,000 as to property damage. 

 
17. Samples: If required by the Atlanta Airlines Terminal Corporation (AATC), the successful bidder 

will submit samples of items they propose to furnish before any award is made. 
 
18. Pre-Bid conference: A pre-bid conference will be held on Thursday, August 7, 2014 at 11am in the 

AATC Offices, located at HJAIA’s North Terminal, 3rd floor.  
 
19. Fees: The Contractor will pay for ALL permit fees such as Building Permit Fees, Electrical Permit 

Fee, Mechanical Permit Fees, Plumbing Permit Fees, Sewer Impact Fees, Water Tap Fees, and Water 
Meter Fees, etc., as may be needed for this scope of work.  The Contractor will pay for costs for 
temporary water, gas, telephone and power services, required by Contractor.  

 
20.   Nondiscrimination: In connection with the performance of services rendered under this contract, the 

successful contractor agrees not to discriminate against any employee or applicant for employment 
because of race, religion, sex, color or national origin.  The aforesaid provision shall include, but not 
be limited to the following: employment, promotion, layoff or termination, demotion or transfer, rates 
of pay and any other forms of compensation, selection and training. 

 
21. Airport Security: All personnel who will be assigned to this project must be approved for an ATL 

badge.  This includes a 10-year background search by finger print analysis.    
 

 21.0 Requirements. CONTRACTOR shall comply with the Transportation Security 
Administration (TSA) and the CITY’S security requirements for the Airport. CONTRACTOR shall 
cooperate with the TSA and the CITY on all security matters and shall promptly comply with any 
Project security arrangements established by CITY. Such compliance with these security requirements 
shall not relieve CONTRACTOR of its responsibility for maintaining proper security for the above-
noted items, nor shall it be construed as limiting in any manner CONTRACTOR'S obligation with 
respect to all applicable state, federal and local laws and regulations and its duty to undertake reasonable 
action to establish and maintain secure conditions at the Jobsite. 
 
 21.0.1. Preventing Unauthorized Access. The Airport has been secured to prevent 

unauthorized access to security-controlled areas that consist of the Air Operations Area (AOA), 
the secured area, the sterile area and other controlled areas of the Airport. CONTRACTOR 
shall cooperate to the fullest extent with the TSA and DOA to maintain the integrity of the 
security system. The CONTRACTOR shall control its operations and the operations of its 
subcontractors and all suppliers so as to provide for the free and unobstructed movement of 
aircraft, aircraft operations personnel and equipment in the AOA, the secured area, the sterile 
area and other controlled areas of the Airport as defined herein. 

 
 21.0.2. Transportation Security Administration/ Responsibility of Contractor. In order to 

comply with the TSA and DOA security requirements, CONTRACTOR shall be responsible 
for informing itself as to current, ongoing, and changing requirements, and for remaining in 
compliance with those requirements throughout this Contract. The security requirements are as 
follows and from time to time may change as required by the TSA and/or DOA. 

 
21.0.3. Security Identification Display Area (SIDA). The Security Identification Display Area 
(SIDA) is defined in the Airport Security Program as any area that requires individuals to 
continuously display Airport issued or Airport approved identification badges. Personnel 
associated with construction contracts in the AOA secured area or sterile area of the Airport 
shall display SIDA badges at all times. The TSA and the DOA require all personnel to display 
SIDA badges in areas controlled for security purposes at all times.   
 
21.0.4. FBI/ CHRC Checks. To obtain a SIDA badge, each individual must successfully 
undergo a Federal Bureau of Investigation (FBI) fingerprint based Criminal History Records 



  

Check (CHRC) which must reveal no convictions of disqualifying crimes within the last ten 
years as defined in Transportation Security Regulation, TSR Part 1542.209. Each individual 
must also attend a security awareness course conducted by the DOA Security Division. Each 
employee must present two forms of Identification prior to the badging process. At least one 
form of identification must have been issued by a government authority and at least one must 
contain a photograph. CONTRACTOR shall be responsible for all fees associated with 
obtaining a SIDA badge, (i.e. badge and fingerprint fees as determined by DOA). The current 
cost for the CHRC is $50.00 per individual.  The current cost for badge is $60.00 per individual.  
Costs for lost badges are as follows: 
 
1st lost badge $60.00; 2nd lost badge $100.00; 3rd lost badge $200.00 and so forth. 
Cost for lost badges doubles with each replacement badge. In order to obtain up-to-date costs 
for the CHRC and for badging, CONTRACTOR shall contact the DOA Security office at (404) 
530-6667 prior to sending individuals to the DOA Security office for badging. Contractor / 
Escorting Requirements are specified in subsection below. 
 

 21.0.5. Displaying Badges. Employees and those of all subcontractors must display a 
DOA issued badge showing CONTRACTOR’S name and an employee number. All personnel 
shall be required to wear this badge at all times while within the security controlled areas of 
the Airport. 
 
21.0.6. Badging Records and Process. CONTRACTOR shall maintain an up-to-date record of 
all badge holders showing name, address, sex, height, weight, color of eyes and badge number. 
CONTRACTOR will be required to furnish this information to the DOA upon request. 

 
 21.0.6.1 The Badging process may begin upon the CONTRACTOR’S receipt of a 

formal Notice to Proceed (NTP) from the AATC and may take up to fourteen (14) 
calendar days to complete.  Access to security controlled areas shall be denied until 
such time as the CONTRACTOR has completed the badging process. 

 
 21.0.6.2 The Prime CONTRACTOR shall appoint one of its employees as an 

Authorizing Agent and submit his or her name, on the CONTRACTOR’S letterhead, 
to the DOA Security Division. The submittal letter shall indicate the Project Name, 
Contract number, brief work description, location and duration, and time frame. A copy 
of the CONTRACTOR’S Insurance certificate shall accompany the letter. 

 
 21.0.6.3 Once badged, the Prime CONTRACTOR’S Authorizing Agent shall be 

responsible for the badging process of his/ her company employees and any 
subcontractor employees. The Authorizing Agent shall also submit letters of 
sponsorship for subcontractors indicating the Contract number, name, location of the 
work to be performed, anticipated duration of the Contract. 

 
 21.0.6.4 Processing time for badging, at the badging office after completion of the 

CHRC, will last approximately one (1) hour. Processing time for Authorizing Agents 
will last an additional hour for briefing by the DOA Security Division. Authorizing 
agent briefing sessions will be conducted only on Mondays, Wednesdays and Fridays 
at 11 a.m. in the DOA Security office. 

 
 21.0.6.5 Each person applying for badging shall complete and submit all forms 

required by the DOA Security Division. All required forms will be provided to the 
authorizing agent at the time of the briefing at the DOA Security office. 

 
 21.0.6.6 Each person applying for a badge shall also submit to fingerprinting upon the 

submittal of said forms. Fingerprints will be utilized for a ten (10) year Federal Bureau 
of Investigation (FBI) based criminal history records check for each individual 
employee. 

 
 21.0.6.7 Pursuant to TSR § 1542.209 certain Felony convictions within the most recent 

ten (10) year period, may cause disqualification. A list of disqualifying Felony 



  

convictions is available in the offices of the DOA Security Division and in the TSR 
Regulations. 

 
 21.0.6.8 The Authorizing Agent will be notified when the results of the fingerprint 

checks are completed. Upon notification and approval, CONTRACTOR’S and 
subcontractor’s approved employees may return to the DOA Security Office, during 
posted hours, for photographing and badging. This process may take up to sixty (60) 
minutes. 

 
 21.0.6.9 Badges issued to CONTRACTOR and subcontractor employees and agents 

shall expire upon one (1) of the following events, whichever occurs first: 
 

• Completion of Contract or subcontract, unless extended by the AATC. 
• expiration of Insurance coverage, as indicated on the Contractor’s 

Insurance certificate; or 
• employee’s driver’s license expiration date; 
• two (2) years from the issuance of the badge. 

 
 21.0.6.10 CONTRACTOR and its subcontractor shall be responsible for making 

arrangements, ahead of time, to extend badges, when necessary. A letter, directed to 
both the DOA Assistant General Manager, Facilities and the DOA Security Manager, 
explaining the reason(s) for the badge extension on CONTRACTOR’S letterhead will 
be required.  Extension requests must be approved in writing by the AATC prior to 
extension of the badges. 

 
 21.0.6.11 CONTRACTOR’S questions concerning Airport Security shall be directed 

to (404) 530-6667. 
 

 21.0.7 Drivers. All drivers operating vehicles within the AOA must obtain, in addition to the 
DOA Security badge, a DOA Ramp Certification. Ramp Certification will be evidenced by a 
“D” sticker placed on the face of the badge by the DOA Security department. 

 
 21.0.7.1 Ramp Certification. CITY will require Airport Driver Safety Training and 

Ramp Certification for all personnel required to operate a motor vehicle in the AOA. 
This can be obtained by completing an Airport Driver Safety Training Course 
administered by the Airport Operations Division. CONTRACTOR shall contact 
Airport Operations, at (404) 530-6620 during normal business hours, to schedule the 
training session.  

 
 21.0.7.2 Except as set forth in paragraph 22.5.7.6, below, all vehicles operating within 

the AOA shall carry a minimum liability insurance coverage amount of TEN 
MILLION DOLLARS ($10,000,000.00). 

 
 21.0.7.3 CONTRACTOR shall mark all vehicles and construction equipment, 

including those of subcontractors, in a manner as required by the Department of 
Aviation and consistent with Transportation Security Regulations (TSR). 

 
 21.0.7.4 All vehicles operating within the AOA must display permanent signage, 

legible and visible from a sight distance of five hundred (500) feet on both sides of the 
vehicle.  MAGNETIC SIGNS ARE PROHIBITED FROM USE IN THE AOA. 

 
21.0.7.5 Protocols for Contractor Escorting. Prime contractor must incorporate 
escorting protocol with Security Plan submitted for approval by the Security Manager.  
The Security Manager must approve any exceptions. Contractor must attach a map of 
work area(s) and routes to access the work area(s) to project security plan submitted to 
the Aviation Security Division for approval. Contractor may contact DOA Security 
Manager at (404) 530 – 6667 during normal operating hours. 

 



  

21.0.7.6 Contractor’s Escorting Requirements for Construction Contracts on AOA 
(Runways and Taxiways) / Construction Contracts on secured area (Apron surrounding 
Terminal and Concourses) 
 

21.0.7.6.1 All escorted vehicles and personnel must remain under the direction 
of authorized escorting personnel at all times. 

 
21.0.7.6.2 Contractor and escorted personnel shall have no Terminal or 
Concourse access. 

 
21.0.7.6.3 Escorting is limited to Airport SIDA badged prime Contractor or an 
Airport SIDA badged escorting subcontractor approved by the Security and 
Operations Managers to perform escorting duties only.  An approved escorting 
subcontractor company is not allowed to perform any other services on the 
project.  No other subcontractors will be allowed to escort any vehicle. 

 
21.0.7.6.4 Escorting person(s) must have an Airport SIDA badge.   

 
21.0.7.6.5 Designated Airport SIDA badged prime Contractor employees 
approved or Airport SIDA badged escorting subcontractor must escort prime 
Contractor employees and subcontractors’ employees to all work sites.  Once 
at the work site, Airport SIDA badged employees, prime or subcontractors’ 
may supervise employees without Airport SIDA badges, not to exceed five (5) 
employees per one (1) Airport SIDA badged employee. 

 
21.0.7.6.6 All personnel (Airport SIDA badged or escorted) must have an 
employee photo ID displayed on the outermost garment, waist high or above.  
The employee badge must contain the employee’s name, Contractor’s name 
and project number or name. All escorted personnel must remain under the 
control of person(s) with an Airport SIDA badge at all times while in the SIDA. 

 
21.0.7.6.7 Maximum vehicular escort—one (1) approved escort vehicle is 
permitted to escort a maximum of two (2) other vehicles. 

 
21.0.7.6.8 All vehicles requiring escort must access and egress the AOA 
through Pre-approved gates. Vehicles requiring escort shall not be permitted 
access or egress through any other entry or exit point within the AOA for any 
reason whatsoever. 

 
21.0.7.6.9 All escorted vehicles must obtain a permit, valid for up to ten (10) 
hours, at Gate 59. The obtaining of a permit, however, shall not relieve a 
vehicle from the requirement of being escorted as set forth herein. 

 
21.0.7.6.10 In the event an escorted vehicle requires a time limit extension, the 
vehicle, and its original operator, must return to Gate 59 to obtain a time limit 
extension to complete work in the AOA secure or sterile area. Time limit 
extension shall not exceed an additional ten (10) hour period under any 
circumstances. 

  
21.0.7.7 Construction Contracts within sterile area (inside Terminal, 
Concourses) 

 
 21.0.7.7.1 Highest level of Security required. 

 
21.0.7.7.2 All employees of the prime Contractor and the Contractor’s 
subcontractors, must be badged with Airport SIDA badges to work in the 
sterile area. 



  

 
21.0.7.7.3 The Contractor may request with the approval of the sponsor agency  
from the Security Manager’s office permission to escort an unbadged 
Contractor and or subcontractor.  If this request is approved, a representative 
of the sponsor agency, approved by the Security Manager’s office, must escort 
the personnel full time while in the sterile area. 

 
21.0.7.7.4 For any work requiring access to the sterile area (beyond the 
Passenger Screening Checkpoint area and on Concourses), a tool inventory 
must be conducted daily by the prime Contractor or designated representative. 
A copy of this inventory should be provided to the construction manager or 
project manager for verification.  In general, tools will not be allowed to pass 
through the checkpoint area.  The Contractor must secure all tools not in use. 
These tools shall be locked in approved locations not accessible to others. 

 
 21.0.8 Restricted AOA Access. Escorted vehicles need not carry the aforementioned coverage 

but must carry the minimum amounts of insurance required by Georgia Law. However, 
Insurance coverage of escort vehicles must provide coverage as specified by Appendix B for 
vehicles being escorted. 

 
21.0.8.1 Visual Aids. In the event of the possibility of contact with the AOA or 
secured area, CONTRACTOR shall establish a system of visual aids for marking and 
delineating the limits of required clearances adjacent to active runways, taxiways, and 
NAVAIDS during both day and night time work, subject to AATC’S approval prior to 
the start of any work under this Contract. The approved system of marking and 
delineating shall be installed, maintained and protected at all times.   

 
21.0.9 Tools and Materials. CONTRACTOR shall create and maintain an inventory of all 
tools and materials utilized within the SIDA, terminal building, Federal Inspection Service  
(FIS), and AOA.  

 
21.0.9.1 All tools and materials shall be stored and maintained in a secured manner to 
prevent unauthorized use, within pre-designated areas within the secured areas of the 
airport. Storage designations shall be obtained by the CONTRACTOR and/or 
subcontractor, prior to mobilization, by contacting the AATC at (404) 530-2112. 
Change requests for storage designation may be approved only through the DOA 
Properties Division with notification and concurrence from the DOA Security 
Division. Failure to comply with this requirement may result in the termination of 
CONTRACTOR’S or subcontractor’s contract and disqualification from working on 
construction contracts within secured areas of the Airport. 
 
21.0.9.2 All tools and materials must be secured to prevent unauthorized use at all 
times within the secured areas of the Airport and/or the AOA. Failure to comply with 
this requirement may result in the termination of CONTRACTOR’S or subcontractor’s 
contract and disqualification from working on construction contracts within secured 
areas of the Airport. 

 
21.0.9.3 Any and all job-specific or unusual tools and/or materials shall be presented 
to the security authority at point of entry gate when accessing and/or egressing the 
SIDA and/or AOA. Failure to comply with this requirement may result in the 
termination of CONTRACTOR’S or subcontractor’s contract and disqualification 
from working on construction contracts within secured areas of the Airport. 
 
21.0.9.4 All vehicles shall remain subject to search while within the secured areas of 
the Airport and/or the AOA at all times. Vehicles may also be searched prior to entry 
to the secured areas of the Airport. The possession of weapons and other prohibited 
items may result in criminal or civil charges in accordance with applicable laws. 
 



  

21.0.10 Dumpsters.  AATC will coordinate the use of Dumpsters/Open Tops within the Project 
and will coordinate Trash Removal.   

 
21.0.10.1 The CONTRACTOR shall clear construction debris on a daily basis not later 
than the end of shift. 
 
 

21.0.11 Terminal / Curbside. A maximum of two (2) CONTRACTOR vehicles or two (2) 
subcontractor vehicles may be permitted in a work area at any given time, subject to the 
approval of the Atlanta Police Department, and the DOA Security.  In the event one (1) 
CONTRACTOR vehicle is present, then no more than one (1) subcontractor vehicle may be 
present at the same time, and vice versa. 
 

21.0.11.1 Debris removal may be allowed from curbside with special permission by 
the DOA Security Department. 
 
21.0.11.2 When parked at curbside, at least one (1) badged employee must remain with 
the vehicle at all times. Vehicles must be removed as expeditiously as possible in all 
cases. 
 
21.0.11.3 Areas surrounding vehicles accessing curbsides must be kept clean at all 
times. 
 
21.0.11.4 For purposes of obtaining Terminal or Curbside access, the AATC Duty 
Officer shall be contacted by dialing (404) 530-2112 24 hours in advance of the desired 
access time. 

 
21.0.12  Contractor Areas. The CONTRACTOR’S Construction staging area shall be 
identified on the plans. Building/Site access, storage, and approved drive lanes are indicated 
on Drawing number T1.5 in the bid package.  
 
21.0.13  Federal Inspection Service Areas.  For any or all work conducted within Federal 
Inspection Service (FIS) areas, CONTRACTOR shall submit FIS Authorization requests to the 
U.S. Customs Service (404) 765-2303. The request shall detail the names of employees, 
description and area of work, work schedule, and any other relevant information to the DOA 
Security Department. 
 

21.0.13.1 CONTRACTOR shall be responsible for obtaining the appropriate approvals 
and special SIDA badge FIS access decals from the appropriate Federal authorities. 
Special SIDA badge FIS access decals will not be required in if one (1) or more U.S. 
Customs Agent(s) are present at the work site at all times. 
 

21.0.14  Security Checkpoints. CONTRACTOR and subcontractors shall maintain awareness 
among all employees, and at all times, that all Security Checkpoints are now under Federal 
jurisdiction rather than privately contracted Security agents. In general, contractors will not be 
allowed to carry tools and construction materials through the passenger security screening 
points.  
 

21.0.14.1 Questions regarding Federal Security Checkpoints shall be directed to (404) 
763-7437 or (404) 530-2150. 

 
 
 
 
 
 
 
 
 



  

22. Safety:  
  
 22.1 Safe Operations. CONTRACTOR shall be fully and solely responsible for conducting all 

operations under this Contract at all times in such a manner as to avoid the risk of endangerment to 
health, bodily harm to persons, and damage to property. CONTRACTOR shall continually and 
diligently inspect all equipment, materials and work to discover any conditions which might involve 
such risks and shall be solely responsible for discovery and correction of any such conditions. 

 
 22.2 Safety and Health Plan. CONTRACTOR shall comply with CITY’S Project Safety and Health 

Plan. CONTRACTOR shall have sole responsibility for implementing its safety and health program 
and neither CITY or its authorized representative, shall be responsible for supervising the 
implementation of CONTRACTOR’S safety and health program or have responsibility for the safety 
of CONTRACTOR’S or its lower-tier suppliers' or subcontractors' employees. 

 
 22.3 Unsafe Conditions. CONTRACTOR’S failure to correct an unsafe condition or unsafe act by 

its personnel after notice thereof shall be grounds for: 
 

 22.3.1 An order to stop the affected operations until the unsafe condition is corrected; and, 
 

 22.3.2 If the violation continues, Contract termination pursuant to the Clause titled 
"TERMINATION FOR DEFAULT”. 

 
 22.4 Safety Representative(s). CONTRACTOR shall appoint one or more (as appropriate) safety 

representative(s) acceptable to AATC and DOA who shall be resident at the Jobsite, have responsibility 
to correct unsafe conditions or unsafe acts, act on behalf of CONTRACTOR on safety and health 
matters, and participate in periodic safety meetings with AATC. CONTRACTOR shall instruct its 
personnel on the requirements of DOA’S Project Safety and Health Plan and CONTRACTOR’S safety 
and health program and shall coordinate with other CONTRACTORS on safety and health matters. 

 
22.4.1 CONTRACTOR Requirements. CONTRACTOR management, line supervisor, and 
safety personnel shall have similar duties and responsibilities. CONTRACTOR shall have a 
designated competent safety person on site at all times, this includes overtime work, non-
scheduled off-hour work, and subcontractor coverage. 

 
The CONTRACTOR’S responsibility cannot be delegated to subcontractor, suppliers or other 
persons. CONTRACTOR and lower tier subcontractor shall have a safety representative as a 
member of its organization at the jobsite whose duty it shall be to conduct its safety program 
and monitor subcontractor’s compliance with the requirements of this document and preventing 
unsafe conditions and accidents. CONTRACTOR shall submit the qualifications (Resumes) of 
all proposed safety representatives to the CITY’S Safety Manager for review and consent prior 
to mobilization on the site. If the subcontractor’s projected workforce is a total of twenty-five 
(25) or less an appropriate trained and experienced supervisor shall be given the duties of Safety 
Representative. If the subcontractor’s projected workforce is twenty-five (25) or more a full-
time safety professional shall be assigned to the site. When the subcontractor’s total craft work 
force exceeds one hundred fifty (150) or more an additional safety professional shall be 
assigned. 

 
CONTRACTOR shall submit with their proposal, a history of experience and qualifications of 
the person who will manage the CONTRACTOR’S safety functions on site. The minimum 
qualifications for a CONTRACTOR Safety Manager shall be at least seven (7) years verifiable 
experience administering the CONTRACTOR Safety program at the Manager level with direct 
experience relating specifically to the nature of the work to be performed within this Contract. 
The CONTRACTOR Safety Manager shall also have the requisite seven (7) years of 
experience administering the Safety Program relative to the volume of employees to be 
supervised at this location. Once approved by the CITY, its Construction Manager and the 



  

CITY’S Project Safety Manager, the CONTRACTOR safety personnel will not be changed 
except upon written approval of the above-mentioned. 

 
 22.5 Safety Equipment. CONTRACTOR shall furnish all safety equipment and instructions required 

for the Work and enforce the use of such equipment and instructions by its employees. 
 
 22.6 Safety Orders.  CONTRACTOR shall have at the jobsite, copies or suitable extracts of: 

Construction Safety Orders and Tunnel Safety Orders.  CONTRACTOR shall comply with provisions 
of these and all other applicable safety laws, ordinances, and regulations. 

 
 22.7 Safety not Separately Priced. Costs for performing all work necessary to provide safety 

measures shall be included in the prices for other items of work and not priced separately. 
 
 22.8 Accident and Injury Records. CONTRACTOR shall maintain accident, injury and any other 

records required by applicable laws and regulations (e.g. OSHA) or by AATC and shall furnish AATC 
a monthly summary of injuries and labor hours lost due to injuries. 

 
23. Safety, Health, Security Programs:  
 
 23.1 Maintenance of Programs. Notwithstanding any of the established CITY, or CONTRACTOR 

programs as required herein, CONTRACTOR is responsible for maintaining proper safety, fire 
prevention, and security conditions at the Jobsite.  In performance of the Work under this Contract, 
CONTRACTOR shall establish and maintain the following programs: 

 
 23.2 Safety and Health Program. Safety and Health Program shall be submitted in writing to AATC 

for review and coordination with other Jobsite activities prior to commencing work at the Jobsite.  Such 
program shall be commensurate with the Work and in conformance with the specific requirements of 
CITY’S Project Safety and Health Plan, including any revisions thereto, and shall provide: 

 
 23.2.1 Designation of one or more qualified individuals as safety representative(s). 

 
 23.2.2 Specific review and approval of all work plans and methods by the safety 

representative(s). 
 

 23.2.3 Periodic inspection by the safety representative(s) of CONTRACTOR’S work 
and storage areas to assure safe conditions and practices. 

 
 23.2.4 Provisions for training personnel in all safety and health program 

requirements. 
 
 23.2.5 Immediate reporting to AATC, the CITY’S Risk Management Safety Officer 

and the Insurance Carrier’s Safety Consultant of any and all deaths, injuries and 
damage to property. 

 
 23.2.6 Full cooperation in the conduct of inspections by CITY or its designated 

representatives, governmental agencies and other agencies of competent jurisdiction, 
e.g. OSHA. Copies of citation notices by such agencies shall be submitted to CITY’S 
Risk Management Safety Officer and /or Insurance immediately upon receipt. 

 
 23.2.7 Compliance with all applicable safety and health related laws and regulations 

and directives of governmental and other agencies of competent jurisdiction, e.g. 
OSHA. 

 
 23.2.8 Use of approved regulatory and required safety equipment such as respiratory 

and noise protection devices. 
 



  

 23.2.9 Immediate correction by CONTRACTOR of any unsafe conditions or unsafe 
acts by its employees. 

 
23.2.10  Medical surveillance requirements for personnel exposure to hazardous 
substances, e.g. radiation badges. 

 
23.2.11 Safety requirements and procedures for decontamination facilities, e.g. 
protective clothing and warning signs. 

 
 23.3 Fire Prevention Program. A Fire Prevention Program shall be submitted in writing to AATC 

for review and coordination with other Jobsite activities prior to commencing work at the Jobsite. Such 
program shall include: 
 23.3.1 Assignment of fire watches, trained and equipped to prevent or control fires, 

for all welding and burning operations. 

 
 23.3.2 Proper identification, storing, handling and use of inflammable material to 

prevent accidental ignition. 
 

                           23.3.3 Adequate fire extinguishing equipment appropriate for the operations being 
performed shall be provided by CONTRACTOR and CONTRACTOR’S personnel 
shall be trained in the maintenance and use of such equipment. 

   
  23.3.4 Evacuation procedures and fire drills as required by AATC. 
 
 23.3.5 CONTRACTOR shall, without charge, supply personnel to serve on the 

Jobsite Fire Brigade. 
 

 23.4 Security Program. A Security Program, implementing and supplementing the Project security 
programs, shall be submitted in writing to AATC for approval and coordination with other Jobsite 
activities prior to commencing work at the Jobsite.  Such program shall include: 

 
 23.4.1 Controlled access to office, warehouse, material and equipment sites. 

 
 23.4.2 Accountability procedures for the requisition and issue of materials. 

 
 23.4.3 Periodic security checks of all work areas assigned to CONTRACTOR. 

 
 23.4.4 Coordination and compliance with Project security programs including but not 

limited to the Air Operations Area requirements. 
 

 23.4.5 Prompt reporting of incidents of loss, theft or vandalism to AATC, 
subsequently detailed in writing. 

 
 23.5 Hazard Communication Program.  A Hazard Communication Program shall be submitted in 

writing to AATC for review and coordination with other Jobsite activities prior to commencing work 
at the Jobsite.  This Program shall include: 

 
 23.5.1 Identification of Hazard Communication Program responsibility and 

accountability. 
 

 23.5.2 Receipt of Material Safety Data Sheets (MSDS) for materials being brought 
onto the Jobsite by the CONTRACTOR or its suppliers and subcontractors of any tier. 

 
 23.5.3 Employee training on Material Safety Data Sheets (MSDS) and in the handling 

and disposal of materials that fall under statutory regulations. 
 



  

 23.5.4 A disposal plan for removal of hazardous materials from the Jobsite. This plan 
must meet all federal/national, state and other applicable governmental requirements. 

 
 23.6 Subcontractor Ratings. CONTRACTOR shall not, without the prior written approval of AATC, 

subcontract with any entity which exceeds the following safety ratings for the previous year: 
 

   
  23.6.1 Interstate EMR:  1.00 

  23.6.2 State EMR:  1.00 
  23.6.3 LWDC:   4.00 
  23.6.4 OSHA Record able: 7.50 

 
 
 
24. Protection of Airport Operations Systems 

 
 24.1 Location of Airport Operations Systems. In addition to CONTRACTOR’S general obligations 

in the Clause titled “RESPONSIBILITY FOR WORK, SECURITY, AND PROPERTY”, numerous 
airport operations systems, including but not limited to radio receivers and transmitters, U.S. Weather 
Bureau facilities, Navigation Aids, Communication and Security systems and associated electrical 
cables will be in use during the performance of Work. CONTRACTOR shall protect such systems at 
all times. Airport Operations Systems may be shown on drawings, marked by AATC, or obvious from 
visual inspection but CONTRACTOR shall inquire and inspect to determine the location of any and all 
such systems and shall be responsible to avoid damage to any of them at all times. 

 
 24.2 Damage to Airport Operations Systems. If any portion of any airport operations system is 

damaged by CONTRACTOR or anyone operating under CONTRACTOR’S control or direction, 
CONTRACTOR shall immediately notify AATC in writing and propose both temporary and permanent 
repairs to restore system functions and return the system to its original condition at no additional cost 
to the AATC or the DOA. The material, workmanship and methods for repairs must all be approved by 
AATC and such repairs may be witnessed or inspected by owners or operators of such systems as well 
as AATC. If in the opinion of AATC, CONTRACTOR is not qualified to perform such repairs, they 
may be performed by others and the reasonable costs of such repairs shall be deducted from payments 
otherwise due CONTRACTOR.  

 
25. Delay for Operations 

 
 Restrictions to Access. Access to work areas may be restricted from time to time by necessity of airport 

operations.  CONTRACTOR has taken into account and provided in its planning, scheduling and 
pricing for disruptions including but not limited to, aircraft congestions or maintenance problems, 
communications or control system failures and the like. 

 
26. Contractor’s Work Area 

 
 26.1 Assignment of Work Areas. All CONTRACTOR work areas on the Jobsite will be assigned 

by AATC. CONTRACTOR shall confine its operations to the areas so assigned. Should 
CONTRACTOR find it necessary or advantageous to use any additional offsite area for any purpose 
whatsoever, CONTRACTOR shall, at its expense, provide and make its own arrangements for the use 
of such additional offsite areas. 

 
 26.2 Air Operations Area Controls. At all times during the performance of this Contract, 

CONTRACTOR shall provide for free and unobstructed movement of aircraft in the Air Operations 
Area (AOA) of the airport, shall identify all hazards to aircraft and shall provide for the control of 
personnel and vehicular traffic. A detailed Traffic Control Plan shall be submitted for approval to the 
AATC prior to the commencement of any construction activities. 

 



  

 26.3 Operating within Critical Areas. When the Work requires CONTRACTOR to conduct its 
operations within areas adjacent to active runways, taxiways, aprons, and/or navigational aids, the 
Work shall be coordinated with CITY and FAA through AATC. CONTRACTOR shall request 
authorization from AATC forty-eight (48) hours prior to any closure or interference with the Aircraft 
Operations. While working in the AOA, CONTRACTOR shall maintain constant communications with 
the AATC and shall immediately obey all instructions from the AATC. 

 
 26.4 Operating Close to Aircraft. When working in proximity to aircraft, CONTRACTOR shall: 
 

 26.4.1 Yield the right-of-way to aircraft. 
 

 26.4.2 Keep the movement of vehicles across active taxiways and aprons to a minimum. 
 

 26.4.3 Require all operators to maintain a safe and reasonable speed. 
 

 26.4.4 Utilize equipment with due regard for existing weather conditions. 
 

 26.5.5 Remove from the jobsite any person operating unauthorized vehicles or equipment in a 
restricted area, or operating vehicles or equipment in a reckless and unreasonable manner. 

 
 26.4.6 Keep all trash and debris from taxiways, runways and ramp areas.   

 
 26.4.7 Prohibit all vehicles and equipment from being operated within one hundred eighty 

(180) feet of the centerline of an active taxiway or within two hundred fifty (250) feet of the 
centerline of an active runway, except on airport service roads or with the express consent of 
AATC. 

 
 26.4.8 Immediately cease work and vacate any operations or work area at any time if 

instructed to do so by AATC. These instructions may be issued by radio or other appropriate 
means. CONTRACTOR shall not return to a vacated area until authorized by AATC. 

 
 26.5 Closing the AOA. When the Work requires closing an AOA or portion of such area, 

CONTRACTOR shall furnish, erect, and maintain temporary markings and associated lighting 
conforming to the requirements of FAA Advisory Circular 150/5340-1G, Standards for Airport 
Markings. Open-flame type lights shall not be permitted within the AOA. 

 
 26.6 Employee Parking. CONTRACTOR shall arrange employee parking outside the AOA and 

provide its employees transportation into the job site. CONTRACTOR’S access point into the AOA 
shall be shown on the plans. 

 
26.7 STORAGE OF EQUIPMENT AND MATERIALS   Materials shall be so stored as to assure 

 the preservation of their quality and fitness of the work. Stored materials, even though approved before 
 storage, may again be inspected prior to their use in the work. Stored materials shall be located so as to 
 facilitate their prompt inspection. The CONTRACTOR shall coordinate the storage of all materials 
 with the AATC. Materials to be stored on Airport property shall not create an obstruction to air 
 navigation nor shall they interfere with the free and unobstructed movement of aircraft or ground 
 traffic.  Unless otherwise shown on the plans, the storage of materials and the location of the 
 CONTRACTOR’S plant and parked equipment or vehicles shall be as directed by the AATC. Private 
 property shall not be used for storage purposes without written permission of the owner or lessee of 
 such property. The CONTRACTOR shall make all arrangements and bear all expenses for the storage 
 of materials on private property. Upon request, the CONTRACTOR shall furnish the AATC a copy of 
 the property owner’s permission. All storage sites on private or airport property shall be restored to 
 their original condition by the CONTRACTOR at his/her entire expense, except as otherwise agreed to 
 (in writing) by the CITY or lessee of the property. 
 
 
 
 



  

27. Testing 

 
 27.1 Testing of Work. Unless otherwise provided in this Contract, Quality Control testing of 

equipment, materials and Work shall be performed by CONTRACTOR at its expense and in accordance 
with Contract requirements. Results of such testing, shall be provided to the AATC in writing within 
three (3) working days of receiving the results. Should tests in addition to those required by this 
Contract be desired by CITY, CONTRACTOR will be given reasonable notice to permit such testing. 
Such additional tests shall be treated as a change pursuant to the Clause titled “CHANGES”. 

 
27.2 Samples. CONTRACTOR shall furnish samples as requested and shall provide reasonable 
assistance and cooperation necessary to permit tests to be performed on materials or work in place 
including reasonable stoppage of work during testing. Any material or assembly that does not conform 
to the requirements of the contract, plans, or specifications shall be considered unacceptable and shall 
be rejected. The CONTRACTOR shall remove any rejected material or assembly from the site of the 
work, unless otherwise instructed by the AATC. 

 
No rejected material or assembly, the defects of which have been corrected by the CONTRACTOR, 
shall not be returned to the site of the work until such time as the AATC has approved its used in the 
work. 

 
27.3 Quality Assurance. All on-site quality assurance testing will be performed by the Owner’s 
testing laboratory under the direction of the AATC. The CONTRACTOR is advised that the cost of 
failing tests requiring additional tests to confirm compliance will be deducted from the monies due to 
CONTRACTOR through the Progress Payment Process. 

 
 
 
28. Warranty: All work provided per this ITB by the Contractor must be under warranty as follows: 
 
 28.1 Warranty Standards. CONTRACTOR warrants to CITY that equipment and materials 

furnished under this Contract shall be new, of clear title and of the most suitable grade of their respective 
kinds for their intended uses, unless otherwise specified.  All workmanship shall be first-class and 
performed in accordance with sound construction practices acceptable to AATC and the DOA. All 
equipment, materials and workmanship shall also conform to the requirements of this Contract. 

 
 28.2 Warranty Period. CONTRACTOR warrants all equipment and material it furnishes and all 

work it performs against defects in CONTRACTOR’S design, equipment, materials or workmanship 
for a period from commencement of Work to a date twenty-four (24) months after acceptance of the 
Project, unless more stringent requirements are otherwise specified elsewhere in the Contract 
Documents. 

 
 28.3 Discovery of Defects. If at any time during the warranty period, CITY or its designated 

representatives or CONTRACTOR discover any defect in the design, equipment, materials, or 
workmanship immediate notice shall be given to the other parties. CONTRACTOR shall within a 
reasonable time propose corrective actions to cure such defects to meet the requirements of this 
Contract. 

 
 28.4 Remedies for Defects.  AATC, at his sole discretion, may direct CONTRACTOR in writing 

and CONTRACTOR agrees to: 
 

 28.4.1  Rework, repair, or remove and replace defective equipment and materials or re-perform 
defective workmanship to acceptable quality at a time and in a manner acceptable to AATC; 

 
 28.4.2  Cooperate with others assigned by AATC to correct such defects and pay to AATC all 

actual costs reasonably incurred by AATC in performing or in having performed corrective 
actions; or 



  

 
  28.4.3  Propose and negotiate in good faith an equitable reduction in the Contract price in lieu 

of corrective action. This clause is applicable only for discovery of defects prior to the 
acceptance of the Project. 

 
 28.5 Incidental Cost. All costs incidental to corrective actions including demolition for access, 

removal, disassembly, transportation, reinstallation, reconstruction, retesting and re-inspection as may be 
necessary to correct the defect and to demonstrate that the previously defective work conforms to the 
requirements of this Contract shall be borne by CONTRACTOR. 

 
 28.6 Extended Warranty. CONTRACTOR further warrants any and all corrective actions it 

performs against defects in design, equipment, materials and workmanship for an additional warranty 
period of twelve (12) months as an extension to the original specified warranty period following 
acceptance by AATC of the corrected work. 

 
 
 

29. Bidding Documents 

 
a. RFP Scope of Work, Facility Photos and included Bid Forms 

 
b. Non-influence and Non-Collusion Affidavit 

 
c. Request for Information Form  

 
d. Supplementary Conditions 

 
e. Sample Contract 

 
f. AATC Construction and Turnover Procedures  

 

g. COA OCC Policy Statement and Implementation Policy Forms   
 

h. Immigrations Compliance Forms (Separate to this ITB) 
 
 
 
 
 

 

 

 



  

ITB PACKAGE NO 2014-005 

DOMESTIC TERMINAL EXTERIOR CLEANING & 

RECAULKING PROJECT 

 

SCOPE OF WORK 

 
The Scope of Work:  Furnish all labor, material, equipment, tools, supplies, services, supervision and all other 
necessary incidentals for the total, satisfactory and timely performance to complete the DOMESTIC 

TERMINAL EXTERIOR CLEANING & RECAULKING PROJECT at the Hartsfield – Jackson 

Atlanta International Airport in accordance with the Contract Agreement, Construction Period, all 
associated Contract Documents and the Invitation to Bid (AATC ITB 2014-005) dated July 25, 2014.   
 
       I.    SCOPE 
 

PART 1 - GENERAL 

1.1 DESCRIPTION AND RESPONSIBILITIES:  

A. General: 

1. Work of this project generally includes: 
a) Repair precast concrete using specialty repair mortar  
b) Recaulk precast using low modulus silicone sealants 
c) Recaulk precast to aluminum glazing, louver and roof assemblies using 

medium modulus silicone sealant 
d) Rout and seal random cracks in precast 
e) Caulk perimeter of exterior penetrations, such as, but not limited to, conduit 

penetrations, light fixtures, security cameras 
f) Remove and replace existing expansion joint cover assemblies.  
g) Pressure wash precast and application of clear water repellent 

 
UNIT COSTS 

 
a) Per lineal foot for routing and sealing random cracks in precast panels 
b) Per board foot price for repair of precast panels using specialty repair mortar 

(large patches). Large patches are defined as approximately 12”x12”x4”. 
c) Per board foot price for repair of precast panels using specialty repair mortar 

(small patches). 
d) Per lineal foot price for cutting out and recaulking precast panels – 1” wide joint. 

 
ALLOWANCE 

 
a) Repair stucco soffits – Allowance $ 20,000. 

 
2.    The Contractor is responsible for completing all specified requirements necessary to 

provide for completed work being sound, durable and watertight. 
 
B. Preparation: 

1.     Conduct a complete investigation of the existing project conditions to identify the areas 

of work, extent of work and considerations required to complete the work. No 
consideration will be given to claims based on a difference between actual and assumed 
conditions. 



  

2. Take field measurements, verify field conditions and carefully compare such field 
measurements and conditions and other information known to the 

Contractor with the Contract Documents before commencing activities. Drawings 
included in Project Manual are not to be used for dimensions, field measurements 
must be taken. 

 
C. Special project conditions: 

1. Minimize disturbance to the facility and its occupants and components. There shall be 

no interference with the operation or use of the facility. 
2. Protect the building, the property, the building occupants and their property. 
3. Provide protective barricades, enclosures, directional and warning signage and other 

methods to assure safe passage of pedestrians and vehicles in, near and affected by 
areas of the work. 

4. Do not disrupt services or block egress. There shall be no interference with life 

safety features. 
5. In addition to performing the work herein defined, keep all areas in a watertight 

condition throughout construction period. Contractor shall provide and bear all costs 
associated with temporary waterproofing. 

6. Repair and reinstall items damaged during the course of the work of this project. 
Reuse of any items involved in the work is subject to the Contractor's ability to 
remove, store and reinstall the item without permanently damaging or marring the 
items to be reused. If the Contractor is unable to reuse any 
item as prescribed herein, he shall substitute new material to match existing in lieu of 
reusing same. Contractor may also elect to use new material to match existing in lieu 
of reuse of existing for his own convenience. 

7. The contractor shall recycle removed materials and provide documentation 
relative to the quantities recycled. 

 
1.2 SUMMARY OF WORK SCHEDULE: 

 
1.  Work shall be done after normal business hours. 

2.  The selected contractor shall be responsible for cutting back landscaping for reasonable 

access to the work. This shall be approximately 3’ from the building and as approved by 

AATC. 

3.  Repair large precast concrete spalls using specialty repair mortar. Remove and replace 

spalled or delaminated concrete per ICRI standards. Removal and repair mockup shall 

be witnessed by the Construction Consultant. The base bid shall include for 20 

locations. 

4.  Repair smaller precast spalls, typically adjacent to sealant joints by removing delaminated 

concrete and using the specified sealant as the repair material. The base bid shall include for 

100 locations. 

5.  Fill abandoned signage holes in precast by drilling out the existing anchor a minimum of ½” 

below face of precast, prepare opening and “plug” with specialty repair mortar. The base bid 

shall include for 100 locations 

6.  Recaulk precast using low modulus silicone sealant. 

a) Remove 100% of existing sealants and replace with specified backer rod and low 

modulus silicone sealant. 

b) Perform Mock up and sealant adhesion test witnessed by Construction 

Consultant prior to general application. 

c) The contractor may not disable live electrical conduit. 



  

d) Note there are panels at the South Terminal, east end, that are within 5 years old and are 

not included in the contract. These same panels shall be patched as required, cleaned 

and receive the clear water repellent coating. 

e) At the gravel surfaced built up roof, caulk the roof side of the precast panel(s) to the roof 

termination bar. 

f) At the “T” terminal caulk the top and roof side of the precast panel(s). 

g) The MARTA structural precast, to the AATC Terminals precast shall be 

caulked. 

 

7.  Recaulk precast to aluminum glazing, louver and roof coping assemblies using medium 

modulus silicone sealant. Remove 100% of existing sealants and replace with specified 

backer rod and low modulus silicone sealant. Perform Mock up and sealant adhesion test 

witnessed by Construction Consultant prior to general application. 

8.  Rout and seal random cracks in precast. Prepare mockup of routing and caulking random 

crack in presence of Construction Consultant. Preform adhesion test in presence of 

Construction Consultant. The base bid shall include for 1000 lineal feet. 

9.  Remove and replace the vertical expansion joints using the specified expansion joint cover. 

10. Pressure wash precast and application of clear water repellent. Prepare mockup of pressure 

washing and receive Owner and Construction Consultant approval prior to sealer application 

at Mock up. After approval of presser washing/cleaning mock up apply clear water repellent 

for approval by owner and construction consultant. Preform Rilem tube test prior to general 

application. Preform 1 Rilem tube test per 10,000 sq. ft. of water repellent application. 
 
 

End of Section 



 
 

SECTION 01110 

 
PROJECT PROCEDURES 

 
 
 

PART 1 - GENERAL 

 
1.1 SUMMARY: 

 
A. Work of this section includes project requirements for: 

1. Cutting and patching. 
2. Submittals. 

3. Temporary facilities and controls. 
4. Material and equipment. 
5. Product options. 
6. Contract closeout. 

7. Cleaning up. 

1.2 CUTTING AND PATCHING:  

 A. Summary: 

1. Contractor's responsibilities: 
a. Contractor shall be responsible for cutting, fitting and patching required to 

complete the work and as follows: 
1) Make new and existing parts fit together. 
2) Provide penetrations of structural and non-structural surfaces for 

installation of materials and products as specified. 
b. In addition to Contract requirements, perform the following: 

1) Uncover work to provide for observation of covered work. 
2) Remove samples of existing installed materials for testing and for 

matching of new materials. 
3) Remove work to provide for alteration, restoration or refinishing of 

existing work. 
c. Do not endanger work by cutting or altering work. 

d. Do not cut or alter work not of this Contract without written consent of 
Owner. 

2. Costs incurred for ill-timed work or uncovering of work shall include costs for 

services of Owner's consultants. 

 
B. Job conditions: 

1. During cutting and patching operations, should suspect asbestos or asbestos- 

containing materials, or any other material listed as a hazardous material by the 
Environmental Protection Agency be discovered, notify Construction 
Consultant and Owner, secure jobsite from inclement weather and discontinue that 
portion of the work until further instructed. 



 
 

 

2. Drawings indicating existing building conditions are available from the Owner for 
general information only. The Owner assumes no responsibility for the actual 
condition of work to be altered. Conditions existing at the time of inspection for 
bidding purposes will be maintained by the Owner insofar as practicable. However, 
variations may occur by Owner's removal and salvage operations prior to the start of 
the demolition work. 

3. Conduct operations and the removal of debris to ensure minimum interference with 
roads, streets, walks and adjacent facilities. 

4. Do not close or obstruct streets or walks without permission from authorities having 
jurisdiction. Provide flagman where public thoroughfares are used for debris 
removal. Maintain thoroughfares free of dirt and debris caused by removals or 
hauling operations. 

5. Conduct removal operations to minimize disruption or interference with building 
occupants and operation, and the use of building facilities not in- cluded in the work. 
Coordinate phasing of work with the Owner, as directed by the Owner. 

6. Protect portions of existing building indicated to remain. Repair or replace 
portions of building damaged by this work, at no additional cost. 

7. Provide temporary enclosures or other methods to limit dust transmission to 
adjacent areas. Provide temporary weatherproof enclosures for portions of work 
exposed to weather. Provide temporary noise reduction barriers to separate work 
areas from adjacent occupied areas. 

8. Maintain building security. Secure construction area during non-working hours. 
9. Where removal or alteration of concealed structural members is required, which are 

not included in detail on drawings, submit engineering details for review by 
Construction Consultant prior to proceeding. 

10. Provide temporary fire protection devices. Coordinate with local building 
officials and Owner's insurance carrier. 

11. Provide temporary protective walkways or covering on existing finish floor 
surfaces to protect floor finishes. 

12. Schedule high noise level operations to non-business hours as acceptable to 

Owner where working in close proximity to existing business operations. 
13. Limit exterior dust by sprinkling or other acceptable methods. 

 
1.3 SUBMITTALS: 

 
A. General provisions: 

1. Provisions specified are mandatory procedures for preparing and submitting 

specified submittals. 
2. Submittals shall be in orderly sequence and timed to cause no delay in the 

Work. 
3. Job delays occasioned by requirement of resubmission of submittals not in accord 

with Contract Documents are Contractor's responsibility and will not be considered 

valid justification for extension of Contract time. 



 
 

4. Commence no portion of work requiring submittals until submittal has been 
reviewed and accepted by Construction Consultant. 

 
B. Submittal schedule: 

1. At least five days prior to date of pre-construction conference, submit a list of all 

required submittals, by specification section. Indicate timing for submission of 
required submittals and relation to construction sequence. 

2. During course of the Work, maintain an updated submittal schedule showing status of 
all submittals. Provide copies for Owner's and Construction Consul- tant's 
information at project meetings and at other times when requested. 

 
C. Sample preparation: 

1. Prepare samples in sizes, shapes and finishes in accord with provisions of 

individual specification sections. 
2. Samples submitted for color, sheen or texture selection for review shall be actual 

samples of the required material. Where a range of color, sheen or texture is 
anticipated or proposed, samples shall indicate full range proposed, from which 
Owner and Construction Consultant may select the exact range to be provided. 

3. Samples furnished under this section are not to be confused with full size, on- the-site 
"mock-ups" or "sample panels" called for in some specification sections. 

4. The number of samples submitted shall be the number required by Contractor, plus 
one which will be retained by the Owner, unless otherwise indicated. 

5. Attach a tag to each sample, sized to accept Contractor's stamp and Construction 
Consultant's review comments. Samples submitted to Construction Consultant shall 
have tag stamped with Contractor's stamp and appropriate action shall be indicated 
thereon. 

 
D. Shop drawing preparation: 

1. Drawings shall conform to the following requirements: 
a. Number drawings consecutively. 
b. Indicate working and erection dimensions and relationships to adjacent work. 

c. Show arrangements and sectional views, where applicable. 
d. Indicate material, gauges, thicknesses, finishes and characteristics. e.

 Indicate anchoring and fastening details, including information for 
making connections to adjacent work. 

f. Contract documents prepared by the Construction Consultant and his 

consultants will not be acceptable as shop drawing submittals. 
2. Form: Submit electronic copies of shop drawings inn .pdf form. 

 

E. Product data preparation: 
1. Include product manufacturer's standard printed material, dated, with product 

description and installation instructions indicated. Product data may also contain test 
and performance data, illustrations and special details. 

2. Form: Number of copies submitted shall be the number required by Contractor, plus 
one which will be retained by Construction Consultant, plus one which will be 
retained by the Owner. 

 
F. Contractor's review: 

1. Review, stamp with approval and submit to the Construction Consultant submittals 

required by the Contract Documents with reasonable promptness and in such 
sequence as to cause no delay in the Work or in the activities of the Owner or of 
separate contractors. Submittals made by the Contractor, which are not required by 
the Contract Documents, will be returned without action. 



 
 

2. By approving and submitting submittals, Contractor represents that he has 
determined and verified materials, field measurements, and field construction criteria 
related thereto, or will do so, and has checked and coordinated the information 
contained within such submittals with the requirements of the Work and of the 
Contract Documents. 

3. The Contractor shall not be relieved of responsibility for deviations from requirements 
of the Contract Documents by the Construction Consultant's review of submittals 
unless the Contractor has specifically informed the Construction Consultant in writing 
of such deviation at the time of submittal and the Construction Consultant has given 
written acceptance to the specific deviation. The Contractor shall not be relieved of 
responsibility for errors or omissions in shop drawings, product data, samples or 
similar submittals by the Construction Consultant's review thereof. 

4. The Contractor shall direct specific attention, in writing or on resubmitted 
submittals, to revisions other than those requested by the Construction Con- sultant 
on previous submittals. 

5. When professional certification of performance criteria of materials, systems or 
equipment is required by the Contract Documents, the Construction Consultant shall 
be entitled to rely upon the accuracy and completeness of such calculations and 
certifications. 

6. Where work is indicated "By Others," Contractor shall indicate responsibility for 

providing and coordinating such work, whether by Subcontractors or under separate 
contracts. 

7. Contractor agrees that submittals processed by Construction Consultant are not 
Construction Change Directives or Change Orders; that purpose of sub- mittals by 
Contractor is to demonstrate that Contractor understands design concept; that he 
demonstrates his understanding by indicating which equip- ment and material he 
intends to furnish and install and by detailing fabrication and installation methods he 
intends to use. 

8. Contractor represents by submitting submittals that he has complied with provisions 
herein specified. Submissions made without Contractor's approval indicated thereon 
will be returned without being reviewed for compliance with this requirement. 

9. Date each submittal and indicate name of Project, Construction Consultant, 

Contractor, Subcontractor, as applicable, description or name of equipment, material 
or product, and identify location at which it is to be used in the Work. 

10. Accompany submittal with transmittal letter containing project name, Contractor's 
name, number and type of submittals, titles and other pertinent data. Transmittal 
shall outline deviations, if any, in submittals from requirements of Contract 
Documents. 

11. Perform no portion of the Work requiring submittal and review of submittals until 
the respective submittal has been reviewed and accepted by the Con- struction 
Consultant. 

 
G. Construction Consultant's review: 

1. Construction Consultant will review each submittal, mark it with appropriate action, 

and return it to Contractor with reasonable promptness, except where it must be held 
for coordination and the Contractor is so advised. 

2. Construction Consultant's review or other appropriate action is only for checking for 
conformance with information given and the concepts expressed in the Contract 
Documents. Construction Consultant's acceptance of a specific item shall not 
indicate acceptance of an assembly in which item is a component. 

3. Construction Consultant's review of submittals shall not relieve Contractor of 
responsibility for deviation from requirements of Contract Documents unless 
Contractor has informed Construction Consultant in writing of such deviation at time 
of submission and Construction Consultant has given written acceptance to the 



 
 

specific deviation. Construction Consultant's review shall not relieve Contractor 
from responsibility for errors or omissions in sub- mittals. 

4. Submittals required to be submitted "For Information Only" are required to 
demonstrate that the Work complies with performance requirements of the 
Contract Documents. Such submittals, if acceptable to Construction Consultant, 
will not be returned to Contractor. 

5. Construction Consultant will return one copy of reviewed shop drawings for 
printing and distribution by Contractor. 

 
H. Resubmission: 

1. Make corrections and changes indicated for unacceptable submittals, and resubmit 

in same manner as specified above until Construction Consultant's acceptance is 
obtained. 

2. On resubmittal transmittal, direct specific attention to revisions other than 
corrections requested by Construction Consultant on previous submittals, if any. 

 

I. Distribution: 
1. Contractor is responsible for obtaining and distributing copies of submittals to his 

subcontractors and material suppliers after, as well as before, final acceptance. Prints 
of reviewed shop drawings shall be made from transparencies which carry the 
Construction Consultant's appropriate comments. 

2. For duration of project, Contractor shall maintain a file of accepted submittals which 
shall be delivered to Owner as a part of project closeout documents. 

 
1.4 TEMPORARY FACILITIES AND CONTROLS: 

 
A. Temporary storage facilities: Materials and equipment may be stored on-site at locations 

acceptable to the Owner. The Contractor is solely responsible for security of designated 

storage areas. 

 
B. Site access and parking: 

1. Parking for construction personnel shall be in locations acceptable to the 

Owner. 

 
C. Temporary utilities: 

1. Electrical service: Electrical power service of existing voltage and amperage may be 

obtained from Owner's present facility at no cost to Contractor. Contractor shall be 
responsible for making connections to Owner's service and for extensions of service. 
Contractor shall provide additional higher voltage power service and pay all costs for 
such power, including connections and extensions, if required by him for construction 
purposes. 

2. Temporary heat and ventilation: 
a. Provide temporary heat and ventilation as may be required by product 

manufacturers for proper product installation and performance of 
manufactured products. 

b. Provide ventilation to prevent accumulation of dust, fumes or gases and to cure 
materials and disperse humidity. 

3. Water: Water for construction purposes may be obtained from Owner's present 
facility. Contractor shall be responsible for extending lines from source and for 
making connections. 

4. Sanitary toilet facilities: Provide and maintain temporary toilet facilities for 
construction personnel. Existing facilities may not be used by personnel. Locate 
temporary toilet facilities in locations acceptable to Owner. 

 



 
 

D. Temporary hoist and staging equipment: Provide temporary equipment for 
transportation of personnel, materials and equipment. 
1. Provide protective devices for structure during equipment use. 
2. Do not overload building structural system with temporary equipment; do not 

overload hoisting equipment or staging. 

 

E. Security: 
1. For off-hours work of construction personnel, coordinate security clearance with 

the Owner's building security. 
2. Provide security guards as necessary to direct traffic during work operations. 

Security provisions to prevent loss of the contractors tools, equipment, 

materials shall be at the sole discretion of the Contractor. 

 
F. Building access: 

1. The Contractor shall generally be prohibited from entering the areas of the building 

except where work is in progress. Access to work areas through the building shall be 
approved by and coordinated with the Owner. Work and access shall cause no 
disruption to building occupants. 

2. Schedule the Work and arrange material storage in a manner which leaves the project 
site as unencumbered as possible. Provide temporary barriers and enclosures, and 
maintain the site in clean condition. 

3. The Contractor shall be responsible for correcting damages to the building caused by 
his work or passage. Soiled or damaged materials shall be replaced or repaired to 
satisfaction of the Owner. 

 
G. Special protection requirements: 

1. Protect buildings and building components from damage, staining or defacing due to 

the Work. Correct or replace damaged materials or finishes to satis- faction of the 
Owner. 

2. Provide barricades as required at areas captured for executing The Work. 

3. Protect building from rain or water leakage during the course of The Work. 
Openings shall not be left unprotected overnight. 

4. Protect landscape planting from damage, including toxic overspray or run-off from 

cleaning materials. Damaged or ruined planting shall be replaced by the Contractor 
with plants of identical variety, size and configurations. Replace damaged ground 
cover materials to match existing. 

5. If required by work, provide protective enclosures at building entrances and exterior 
walkways to protect building occupants. Enclosures shall include protection from 
cleaning and applied materials. Coordinate placement and location of all protective 
enclosures with Owner. Building entrances and exits shall not be made inaccessible 
unless approved in advance by Owner and local fire officials. 

6. Provide protection against overspray of cleaning materials or paint contacting 
building occupants or vehicles in drives or parking areas. Drives shall not be blocked 
to extent of restricting vehicular access, and parking area restrictions shall be kept to 
a minimum. Barriers and restrictions shall be approved in advance by the Owner. 
Do not work with materials subject to being wind blown during times of high winds. 

7. Protect surfaces of fresh coating products from damage or discoloration due to rain, 
dust or physical damage. Replace damaged or defaced materials which cannot be 
restored to satisfaction of the Owner. 



 
 

 

H. Relocation and removal: 
1. Relocate temporary facilities during construction as required by progress of the 

Work at no additional cost to the Owner. 
 

2. At completion of the Work or at the time of permanent utility connections, as 
applicable, remove temporary facilities, including connections and debris resulting 
from temporary installation. 

 
1.5 MATERIAL AND EQUIPMENT: 

 
A. Delivery, storage and handling: 

1. Deliver manufactured products to project site in manufacturer's original packaging 

with labels and seals intact. Labels shall indicate manufacturer and product name, 
description, mixing and application instructions. Where applicable, labels shall 
indicate fire resistive classifications. Include material Safety Data Sheets with all 
material shipments. 

2. Inspect materials upon delivery to ensure they are proper. 
3. Comply with manufacturer's instructions and recommendations for product storage 

and handling. 
4. Prevent corrosion, soiling or breakage of materials or contact with deleterious 

materials. 
5. Handle materials and equipment to prevent damage, deterioration or contamination. 

Install no materials which are physically damaged or stained prior to time for 
installation. 

6. Store and handle fluid products subject to spillage in areas where spills will not 
deface finished surfaces or other work. 

7. Flammable or hazardous materials: 
a. Store minimum quantities in protected areas. 

b. Provide appropriate type fire extinguishers near storage areas. 
c. Observe manufacturer's precautions and applicable ordinances and 

regulations. 
8. Comply with manufacturer's product data in all aspects of basic material usage, 

handling, installation and substrate preparation, except where more stringent 
requirements are specified. 

 
B. Materials containing hazardous substances: 

1. The intent of the Contract Documents is to exclude all materials which contain known 

hazardous substances, including materials containing asbestos, polychlorinated 
biphenyl (PCB), or any other known substances determined to be a health hazard by 
the United States Environmental Protection Agency (EPA) and other recognized 
agencies. In studying the Contract Documents 
and at any time during execution of the Work, the Contractor shall at once report to the 
Construction Consultant any materials containing hazardous substances that he may 
discover. Do not proceed with installation of materials containing known hazardous 
substances. 

 

2. Where products are specified by product, by manufacturer, by reference standard or in 

descriptive manner without manufacturer's name, model number or trade name, 
Contractor shall select materials meeting specified 
requirements which do not contain known hazardous substances in any form. 

 

 

 



 
 

C. Substrate conditions: 
1. Verify and obtain substrate conditions, tolerances and material alignments to receive 

applied or attached materials and construction. 
2. Substrates shall be sound, clean, dry and free of imperfections and conditions which 

would be detrimental to receipt of applied materials and finishes. 
3. Align materials to give smooth, uniform surface planes within specified 

tolerances and straight, level and plumb surfaces. 
4. Inspect substrates prior to installation of applied materials and finishes. 

Correct unacceptable conditions prior to proceeding with work. 
5. Existing sub-surfaces receiving new finishes shall have existing finish removed or, 

if sound, prepared in accord with manufacturer's product data to receive new 
specified finish. 

 
D. Finished surfaces: 

1. Finished surfaces shall be clean, uniform and free of damages, soiling or defects 

in material and finish. 
2. Protection: 

a. Protect finished surfaces from damage and soiling during application, drying 

or curing, as applicable. 
b. Provide temporary protective coverings or barriers required. 

 
1.6 PRODUCT OPTIONS AND SUBSTITUTIONS: 

 
A. Products are specified by reference standards, performance and manufacturer's name 

and model number or trade name. 
1. When proprietary products are specified, no substitutions are allowed. 

2. When specified only by reference standard or performance, Contractor may select 

any product meeting specified standards or performance requirements, by any 
manufacturer. 

3. When several products or manufacturers are specified as being acceptable, 
Contractor has the option of choosing among those named. 

4. When one product or manufacturer is specified or indicated as the "basis of 
design", "basis of selection" or "scheduled", Contractor shall bear costs associated 
with changes required for application or installation of other products or 
assemblies. 

 
B. In the event that specified items cannot be delivered to the jobsite and incorporated into the 

Work at such times and in such quantities as to cause no delay, then Con- tractor may 
request a substitution. Should the accepted substitution provide a cost savings, the Contract 
price will be adjusted by Change Order, with Owner receiving the benefit of the net savings. 
No increase in the Contract price will be allowed on substitutions made after the award of 
Contract, except where the Contractor can verify a timely placement of orders appropriate to 
the materials and conditions involved. 

 
C. Inability to obtain specified items due to Contractor's failure to place timely orders will not 

be considered reason for authorizing substitutions. 

1.7 CONTRACT CLOSEOUT: 

  A. Closeout timing: 

1. Contractor shall prepare, assemble and transmit the items listed herein to the 
Owner in care of the Construction Consultant. 
 



 
 

2. Documents, tools, equipment, demonstrations and other closing requirements shall be 

submitted or performed and accepted prior to Date of Final Accep- tance. 

 
B. Detail requirements: 

1. Inspection reports: 
a. Submit certificates from applicable local governmental agencies that the 

construction has been inspected as required by laws. 
b. Submit one copy of testing agencies inspection and test reports. 

2. Warranties: 
a. Contractor shall furnish his warranty and shall require each subcontractor to 

furnish his warranty, in writing. Assemble, bind, label and transmit warranties 
as required for other manuals above. Unless specifically indicated otherwise 
in individual sections, the period for warranties shall begin on the Date of 
Substantial Completion and shall continue for one year. Warranties shall state 
the Date of Substantial Completion and the date on which the warranty 
expires. 

b. Contractor shall forward manufacturers' and installers' warranties as specified 
in the individual specification sections. Assemble, bind, label and transmit 
warranties as required for other manuals above. Unless specifically indicated 
otherwise in individual sections, the period for warranties shall begin on the 
Date of Substantial Completion. Warranties shall state the Date of Substantial 
Completion and the date on which the warranty expires. 

 
1.8 CLEANING UP: 

 
A. General requirements: 

1. Contractor shall keep the project site free from accumulation of waste materials and 

rubbish at all times during the construction period. At completion of the Work, he 
shall remove all waste materials and rubbish from and about the project, as well as his 
tools, construction equipment, machinery and surplus materials, except those 
specifically required by the Contract Documents to be left for the Owner's 
maintenance. 

2. If Contractor fails to keep project clean or to clean up prior to Date of 

Substantial Completion, the Owner may do so, and the cost will be charged to 

the Contractor. 

 
B. Safety requirements: 

1. Store volatile waste in covered metal containers. Remove from project site daily. 

a. Allow no volatile wastes to accumulate on project site. 
b. Provide adequate ventilation during use of volatile substances. 

2. Do not burn or bury waste materials or rubbish on project site. Comply with 

governmental and environmental regulatory requirements for disposal of waste. 
3. Dispose of no volatile wastes such as mineral spirits, oil or paint thinner in storm 

or sanitary drains, on pavements, in gutters or on project site. 
4. Dispose of no waste or cleaning materials containing materials harmful to plant 

growth on project site. As quickly as possible, clean up materials which are 
accidentally spilled. 

 
C. Cleanup during construction: 

1. Execute cleaning procedures to ensure that building, project site and adjacent 

properties are maintained free from debris and rubbish. 
2. Wet down materials subject to blowing. Throw no waste materials from 

heights. 



 
 

3. Provide covered on-site containers for waste collection. Place all waste materials 
and rubbish in containers in an expeditious manner to prevent accumulation. 
Remove waste from project site when containers become full. 

4. Legally dispose of all waste materials, rubbish, volatile materials and cleaning 
materials off project site. 

5. Dispose of no materials in waterways. 
6. Protect newly finished and clean surfaces from contamination during cleaning 

operations. 
7. Allow no accumulation of debris contributing to survival or spread of rodents, roaches 

or other pests. On a daily basis, remove debris containing food 
scraps. 

 
D. Final cleanup: 

1. Clean all finished surfaces in accord with manufacturer's product data and 

requirements specified in specification sections, prior to Date of Substantial 
Completion. All general and specific cleaning shall be performed prior to 
Contractor's request that the project or portion thereof be inspected for Substantial 
Completion. 

2. Remove dust, debris, oils, stains, fingerprints and labels from exposed finish 
surfaces. 

3. Repair, patch and touch up marred surfaces to match adjacent finishes. 

Replace materials which cannot be repaired or patched. 
4. Clean disturbed areas of project site of debris. 

 

PART 2 - PRODUCTS 

 
2.1 MATERIALS: 

 
A. Materials for replacement of work removed: Comply with specification sections for type 

of work to be performed. 

 
2.2 REMOVED MATERIAL: 

 
A. Reuse of material: Reuse of any items involved in the work is subject to the Contractor's 

ability to remove, store and reinstall the item without permanently damaging or marring 
the items to be reused. If the Contractor is unable to reuse any item as prescribed herein, 
he shall substitute new material to match existing in 
lieu of reusing same. Contractor may also elect to use material to match existing in lieu of 
reuse of existing for his own convenience. Approved new materials used shall match 
existing. 

 
 
 

PART 3 - EXECUTION 

3.1 EXAMINATION: A.

 Examination: 

1. Visit project site and compare locations of work with indications in Contract 
Documents. Report any discrepancies discovered for resolution. 

2. Examine existing conditions of the project, including elements subject to 

damage or to movement during cutting and patching. 
3. After uncovering work, inspect conditions affecting installation of products or 

performance of work. 



 
 

4.     Report unsatisfactory or questionable conditions to Construction Consultant in writing; 
do not proceed with work until Construction Consultant has provided further 
instructions. 

 
B. Preparation: 

1. Provide adequate temporary support to ensure the structural value or integrity of the 
affected portion of the work. 

2. Provide devices and methods to protect other portions of the project from 
damage. 

1. Provide protection from the elements for that portion of the project which may be 
exposed by cutting and patching work. 

 
3.2 PREPARATION: 

 
A. Plan scheduling and phasing of the work to minimize interference with Owner's existing 

operations that will remain in use during the work. Minimize disruption of building 
operations and use of adjacent facilities. 

 

B. Security: 
1. Contractor shall provide safe access to occupied areas during the course of the work. 

2. Provide fences, enclosures, barricades or partitions to segregate work areas from 
occupied and used areas. 

 
C. Comply with governing regulations pertaining to environmental protection and water 

usage. Do not use water when it may create hazardous or objectionable conditions 
such as ice, flooding and pollution. 

 
D.  Clean adjacent structures and improvements of dust, dirt and debris caused by demolition 

operations, as directed by the Construction Consultant or governing authorities. Return 
adjacent areas to condition existing prior to the start of the work. 

3.3 CUTTING AND PATCHING:  

 A. Performance: 

1. Execute cutting, patching and demolition by methods which will prevent 
damage to other work and will provide surfaces to receive installation of 

repairs. 
2. Execute work by methods which will prevent settlement or damage to other work. 
3. Elements of a structural or support nature, including concealed elements exposed by 

the removal of existing elements of the work, shall be inspected and the Construction 
Consultant notified should additional work be indicated due to loss of structural 
integrity, rot, rust, corrosion or other similar condition. 

4. Execute fitting and adjustment of products to provide a finished installation to comply 

with specified products, functions, tolerances and finishes. 
5. Restore work which has been cut or removed; install new products to provide 

complete work in accord with requirements of Contract Documents. 
6. Fit work airtight to pipes, sleeves, ducts, conduit and other penetrations 

through surfaces. Firestop penetrations through fire-rated construction. 
7. Refinish entire surfaces as necessary to provide an even finish to match 

adjacent finishes: 
a. For continuous surfaces: Refinish to nearest intersection.  
b. For an assembly: Refinish the entire unit. 
 



 
 

8. Repair damaged adjacent surfaces and finishes to original condition. 
9. Maintain integrity of fire-resistant and rated construction. 

 
B. Restoration: 

1. Remove existing elements of a particular visual nature with care and in such manner 

that maximum reuse is possible. Label, clean, protect and store to ensure reusability 
or reinstallation, as applicable, to as near original condition as possible. 

2. Existing items of significant visual or operational value to Owner, not planned for 
reinstallation, shall be made available for Owner's retention for use in 
other work. 

3. Repairs of visual or finish materials requiring new material shall be made using 

materials which will match existing work in type, size, texture and all other visual 
aspects as approved by Owner. 

4. Restore elements of a structural or support nature, or other concealed elements 
exposed by the removal of existing elements of the work. 

5. Finish surfaces requiring removal and repair, but designated to receive a new finish 
obscuring the nature of the original surface, may be repaired using materials most 
expedient to the nature of the work and which will result in a uniform, sound 
finished new surface of at least equal strength to existing adjacent material replaced. 
Subsurfaces to receive the new finish shall be of like nature to existing surrounding 
surfaces and acceptable to new finish surfacing installer for receipt of new materials 
without extra surface preparation for the repaired area. 

 
 
 

End of Section 



 
 
 
 

SECTION 03710 

 
REMEDIAL CONCRETE WORK 

 
 
 

PART 1 - GENERAL 

 
1.1 SUMMARY: 

 
A. Work of this section includes the following: 

1. Patching of large precast panel spall locations. 

 
B. Related work specified elsewhere: 

1. Section 07920 – Sealants and Caulking 

 
C. Bag mix: Submit mix designs for each type and class of polymer modified 

patching compounds. 

 
1.2 QUALITY ASSURANCE: 

 
A. Applicable standards; standards of the following as referenced herein: 

1. International Concrete Repair Institute (ICRI) 
a. ICRI No. 310.1R – 2008 b.

 ICRI No. 301.2 – 1997 
c. ICRI No. 320.1R – 1996 d.
 ICRI No. 320.2R – 2009 

 
B. Applicator/installer of manufactured products shall be approved in writing by product 

manufacturer for the previous 3 years. Submit certification of approval to Construction 
Consultant. 

 
1.3 JOB CONDITIONS: 

 
A. Maintain temperature of concrete above manufacturer’s printed instructions. 

Protect work against frost, rapid drying and heavy rain. 

 
B. Protection of work: 

1. Remove misplaced materials immediately. 
2. Protect adjacent and face materials against staining. 
3. Protect sills, ledges under structure, and offsets from droppings during 

construction. 

 
C. Protect adjacent surfaces and finishes from damage, staining or defacing, with 

particular attention to the following: 
1. Mask, cover otherwise protect adjacent materials and surfaces during course of this 

work. 
2. Cover and protect landscape planting, including protection from harmful 

runoff or cleaning materials. Keep plants free of dust. 

 

 

 



 
 

PART 2 - PRODUCTS 

 
2.1 POLYMER-MODIFIED PATCHING COMPOUNDS: 

 
A. Acceptable manufacturers; subject to compliance with specified requirements and 

Construction Consultant’s approval: 
1. Basis of design: Sika Corp 

2. Master Builders, by BASF 
3. STO by STO Corp. 

 
A. Polymer modified bag mixes: 

1. Trowel-grade mortar for vertical and overhead surfaces: 

a. Basis of design product: Sika Corp., SikaTop 123, plus. 
b. Characteristics: Two-component, fast-setting, polymer-modified, Portland 

cement, non-sag mortar; 28 day compressive strength of 7,700 psi when tested 
in accord with ASTM C109-91. 

2. Trowel-grade mortar for vertical, form and pour, and horizontal surfaces with patches 
greater than 1/8” depth: 
a. Basis of design product: Sika Corp., SikaTop 122 Plus or Sikacrete 211 

SCC Plus. 
b. Characteristics: Two-component, polymer-modified, Portland cement mortar; 

28-day compressive strength of 7,000 psi when tested in accord with ASTM 
C109-91. 

3. Trowel-grade mortar for traffic bearing surfaces 1 inch or less. 
a. Basis of design product: Sika Corp., SikaQuick 1000 or Sikacrete 321 

FS. 
b. Characteristics: One component, rapid hardening, high early strength at 

4,500 psi in 1 day when tested by ASTM C-109. 

 
B. Bonding agent for concrete patching: 

1. Basis of design product: Sika Corp., Sika Armatec 110 or Sikadur 32 Hi- Mod. 

2. Characteristics: Three-component, water-based epoxy resin/Portland cement bonding 
agent for bonding fresh mortar and concrete to hardened concrete and steel; 28 day 
compressive strength of 10,200 psi when tested in accord with ASTM C109-91. 

 
C. Mixing proportions: Comply with product manufacturer’s instructions in product data for 

mixing proportions and requirements for each product. 

 
2.4 WET CURING MATERIALS: 

 
A. Moisture-retaining cover: Waterproof paper, polyethylene film or burlap- 

polyethylene sheet meeting ASTM C171-69 (1980). 
 
 

B. Water: Clean, potable free of alkali, acid, oil or organic matter. 

 
 
 
 
 
 
 
 
 
 



 
 

PART 3 - EXECUTION 

 
3.1 INSPECTION: 

 
A. Mock-up: Prior to general installation of patching, install samples at all conditions for 

Owner and Construction Consultant’s review. Should mock-ups not be approved, construct 
additional mock-ups. Destroy unapproved mock-ups and remove debris from site. Identify 
and retain approved mock-ups as a standard of the work. Approved mock-ups may be 
incorporated as part of actual work. 

 
B. Preconstruction meeting: Prior to beginning patching, Contractor shall schedule meeting 

with Owner, Construction Consultant and material supplier. Discuss placing procedures, 
acceptability of formwork and reinforcement, acceptable tolerances and finishes, testing, 
curing and protection. Contractor shall be responsible for keeping minutes of meeting 
and distributing to attending parties. 

3.2 PATCHING OF TEXTURED PRECAST SURFACES: A.

 Surface preparation: 

1. Sawcut, minimum 1/2” deep at perimeter of area, (square or rectangular). All 
loose and deteriorated concrete shall be removed. Remove concrete back minimum of 

3” from visible deterioration. Chip concrete substrate to obtain a surface profile of 
1/16 inch with a new aggregate fractured surface. Be sure the area to be patched is not 
less than 1/2 inch in depth; no featheredges allowed. 
a. Abrasive clean steel to remove all contaminants and rust. 

2. Cracks in the substrate in the area of the patching or overlay work shall be treated 

as directed by the Construction Consultant. 
3. Extend all existing control and expansion joints through any patch or overlay. 

Install new joints as specified. 

 
B. Application of bonding agents: Apply to sound, existing concrete and reinforcing steel 

using stiff bristle brushes or spray equipment; slurry into substrate for complete coverage. 
Place patching materials within 24 hours of bonding agent application. 

 
C. Application of polymer-modified patching materials: 

1. Mixing the polymer-modified Portland cement mortar or concrete: 
a. Mix manually or mechanically. Manually mix in a wheelbarrow or mortar 

box. Add aggregate for patching mixes to be poured at depth exceeding 1”. 
Mechanically mix with a mud paddle and low-speed (400-600 rpm) drill. 

b. Mixing shall be in accord with manufacturer’s requirements, as 
stipulated in product data. 

c. Mix to a uniform consistency for a maximum of three minutes. 

2.  Replacement procedure: At the time of application, the substrate should be 
saturated surface dry with no standing water. 
a. Mortar shall be scrubbed into substrate filling all pores and voids. While the 

scrub coat is still plastic, forced material against edge of repair, working toward 
center. 

b. After filling, consolidate then screed. 
c. Allow mortar to set to desired stiffness, then broom finish to match 

existing. 

 

 

 



 
 

3. Adhere to all limitations, curing procedures and cautions for the bonding and 
patching agents as specified in the manufacturer’s current printed literature. 

4. Related unformed surfaces: At tops of walls, horizontal offsets, and similar 
unformed surfaces occurring adjacent to formed surfaces, strike off smooth and 
finish with a texture matching adjacent formed surfaces. Continue surface 
treatment of formed surfaces uniformly across adjacent unformed surfaces, unless 
otherwise shown. 

 
3.3 CURING CONCRETE: 

 
A. Protect freshly placed repair mortar from premature drying and excessive cold or hot 

temperature, and maintain without drying at relatively constant temperature for the period 
of time necessary for hydration of cement and hardening of concrete. 

 
B. Cure specialty repair mortar per written manufacturer’s instructions 

 
3.6 PROTECTION: 

 
A.     Protect freshly placed concrete from damage due to water, falling objects, or persons 

marring finish surface of concrete. Surfaces damaged due to lack of protective 
measures shall be removed and replaced with fresh concrete. 

 
B. Protect finished surfaces from damage by work of other trades due to subsequent work. 

 
C. Protect floor surfaces to be left exposed from damage during subsequent construction 

operations and make necessary repairs to damaged areas, returning to original condition. 

 
End of Section 



 
 

SECTION 04500 

 
PRESSURE WASHING 

 
PART 1 GENERAL 

 
1.1 SUMMARY 

 
A. Section includes: 

1. Provide cleaning of exterior cast in Place concrete 

 
B. Related work: 

1.     Documents affecting work of this Section include, but are not necessarily limited to, 
General Conditions, Supplementary Conditions, and Sections in Division 1 of these 
Specifications. 

 
1.2 SUBMITTALS 

 
A Mock-up:  Prior to general cleaning, prepare a sample panel of the cleaning process of this at 

a location on the job site where approved by the Construction Consultant. 
1. Make the sample panel in dimensions approved by the Construction Consultant. 
2. Show all aspects of the work of this Section to the quality specified. 
3. Make necessary adjustments in the sample panel(s) and secure the Construction 

Consultant's approval. 

4. The sample panel(s), when approved by the Construction Consultant, will be used as a 
datum point for comparison with the remainder of the work of this Section for the 
purpose of acceptance or rejection. 

5. Upon approval of the Construction Consultant, the sample panel(s) may become actual 
part of the installation required for this Work. 

 
PART 2 PRODUCTS 

 
2.1 GENERAL 

 
A. General: 

1. Clean exposed concrete surfaces and new cast stone with 3,000 psi waterblaster. 

PART 3 EXECUTION 

3.1 SURFACE CONDITIONS 

 
A.    Coordinate as required with other trades to assure proper and adequate provision in the work 

of those trades for interface with the work of this Section and to prevent damage to installed 
cast stone. 

 
3.2 PREPARATION 

 
A. General:  Confirm that areas below and surrounding the locations to be waterblasted are 

properly protected to minimize inconvenience and disturbance to pedistrians 

 
END OF SECTION 



 
 
 
 

SECTION 07180 

 
CLEAR WATER REPELLENT 

 

PART 1 GENERAL 

 
1.1 SUMMARY 

 
A.     Work of this section includes furnishing and application of a clear water repellent to the 

cleaned cast in place concrete. 

 
1.2 SUBMITTALS 

 
A.     Product data: Submit manufacturer's product description, indicating conformance with 

specified requirements and installation instructions. Indicate preparation and priming 
requirements for each substrate condition. 

1.3 DELIVERY, STORAGE AND HANDLING: A.

 Delivery: 
1. Deliver materials to project site in original, tightly sealed containers or 

unopened packages with labels intact. 
2. Provide labels bearing manufacturer's name, product identification and lot 

number. 
3. Protect all materials from damage during transit, handling, storage and 

installation. 

 
B. Storage and handling: 

1. Store materials in dry, covered storage, off ground, in accordance with 
manufactures’ product data. 

2. Maintain neat, clean conditions in storage area; remove rags and waste 
materials at end of each day's work. 

3. Close containers not in use. Leave no materials open. 

 
1.4 JOB CONDITIONS: 

 
A. Weather Conditions 

1. Install no materials under adverse weather conditions or when temperatures are 
below or above those recommended by manufacturer’s product data or when 
substrate moisture content is above manufacturer’s recommended level. 

2. Proceed with work only when forecasted weather conditions are favorable for 
application and cure of materials to be applied or installed. 



 
 

 

B. Protection of adjacent surfaces: 
1. Protect by applying masking material or manipulating application equipment to keep 

materials from adjacent wall area. 
2. Remove misapplied materials from surfaces by using methods approved by 

manufacturer. 
3. At surfaces from which materials have been removed, restore to original 

condition and appearance. 

 
C. Protection, general: 

1. Keep building weathertight. 
2. Protect building from damage and defacing by preparation and coating 

operations. 
3. Restore or replace adjacent work or materials damaged during handling of 

materials. 

 
1.5 QUALITY ASSURANCE: 

 
A. Use only mechanics well experienced in the specified materials, and their 

preparation, application, and cleanup procedures. 

 
B. Applicator shall be approved by manufacturer for the previous 5 years. 

 
1.6 WARRANTIES: 

 
A. Manufacturer's warranty: Warrant coated walls to be watertight, and free from material 

defects in elastomeric coating, for five (5) years, beginning at the date of Substantial 
Completion. 

 
B. Installer’s warranty:  Warrant work to be watertight and free from defects in 

workmanship for a period of five years, beginning at the date of Substantial 
Completion. 

 
PART 2 - PRODUCTS 

 
2.1 WATER REPELLENT 

 

A. Sure Klean
-
Weather Seal Siloxane PD (predilute) 

 
PART 3 – EXECUTION 

 
3.1 GENERAL: 

 
A. Apply materials using preparation and installation procedures, including cleaning and 

priming products, recommended by manufacturer’s written literature or directions. 



 
 

 

3.2 MOCK-UPS: 

 
A. Prepare mock-up, minimum size of 50 square feet. 

 
B. Mock-up will be additionally reviewed for uniformity, appearance and workmanship. If 

mock-up is not satisfactory, prepare additional mock-ups until approval is obtained. 

 
C. Approved, undamaged mock-up shall remain as part of the finished work and shall 

serve as a standard of quality for the remainder of the work. 

 
3.3 SURFACE PREPARATION: 

 
A. Surfaces to receive water repellent shall be dry and free of oils, dust or other loose, 

foreign or deleterious materials. Do not use high strength chemicals or acidic solutions 
that will damage finishes or promote corrosion of metal surfaces or reinforcing steel in 
concrete surfaces or that will damage roofing materials Do not use cleaning solutions that 
contain volatile organic solvents, or pose hazards to building occupants, workers, or 
surrounding property. 

 
B. Coordinate and provide written cleaning procedure recommended by coating 

manufacturers’ technical representative. 

 
C.     Prior to application of water repellent, expansion and control joints shall be caulked 

as specified in Sealants and Caulking section and all flashings and penetrations shall 
be installed and caulked. 

 
3.4 APPLICATION: 

 
A. Surfaces shall be approved by water repellent manufacturer. 

 
B. Apply water repellent at coverage rates consistent with mock up All caulking is to cure 

7 days minimum, or as recommended by the sealant and water repellent manufacturers’ 
technical representative. 

 
D. Apply water repellent materials in accord with manufacturer's product data unless more 

stringent requirements are called for herein. 
1. Apply coating only when moisture content of surfaces is within 

manufacturer's recommended limits. 

2. Apply materials using clean brushes, rollers or low pressure spraying 

equipment. 

3. Comply with manufacturer's product data for drying time between coats. 

 
E. Take precautions as needed to prevent over-application of water repellent from 

adjacent finishes or property. Promptly remove any over application of water 
repellent. 

 
End of Section 



 
 

SECTION 07920 

 
SEALANTS AND CAULKING 

 

PART 1 - GENERAL 

 
1.1 SUMMARY: 

 
A. Work Includes: 

1. Recaulking precast – low modulus silicone. 
2. Caulking random cracks using low modulus silicone sealant 

3. Replacing expansion joint covers 
4. Mock ups and adhesion tests as listed in the Summary of Work – Section 

01010 

 
B. Definitions: 

1. Sealant: A weatherproof elastomer used in filling and sealing joints, having 

properties of adhesion, cohesion, extensibility under tension, compressibility and 
recovery; designed to make joints air and watertight. Material is designed generally 
for application in exterior joints and for joints subject to movement. 

2. Foam tape: A weatherproof compressible material that adheres to the 
substrate. 

3. Caulk: The process of filling joints, without regard to type of material. 
4. Joint failure: A caulked joint exhibiting one or more of the following 

characteristics: 
a. Air and/or water leakage. 
b. Migration and/or reversion. c.

 Loss of adhesion. 
d. Loss of cohesion. e.
 Failure to cure. 
f. Discoloration. 
g. Staining of adjacent work. 

h. Development of bubbles, air pockets or voids. 

 
1.2 SUBMITTALS: 

 
A. Submit certification, from the sealants manufacturer, that the installer meets the 

specified installer qualifications. 

 
B. Product data: Submit manufacturer's product description, indicating conformance with 

specified requirements and installation instructions for each type of sealant. Indicate 

preparation and priming requirements for each substrate condition. 

 
C. Color samples: 

1. Submit samples of manufacturer’s standard material colors. 
2. Samples shall be actual materials or literature depicting actual colors of 

standard color materials. Owner reserves the right to reject work not in 

conformance with selected colors, based upon samples submitted. 

 
D. Adhesion compatibility test results: Submit a letter from sealant manufacturer indicating 

that adhesion and compatibility testing has been performed on actual samples of existing 
substrates and new substrates to be utilized in reroofing, that materials are compatible and 

that adhesion is acceptable. Indicate requirements for primers or special preparation. 



 
 

 
E. Warranty: Submit sample copy of exterior sealant 20 year material warranty and 

contractor 5 year warranty. 

 
1.3 JOB CONDITIONS: 

 
A. Weather conditions: 

1. Install no materials under adverse weather conditions or when temperatures are 

below or above those recommended by manufacturer's product data or when substrate 
moisture content is above manufacturer's recommended level. 

2. Proceed with work only when forecasted weather conditions are favorable for joint 
cure and development of high early bond strength. 

3. Wherever joint width is affected by ambient temperature variations, install materials 
only when temperatures are in lower third of manufacturer's recom- mended 
installation temperature range. 

 
B. Protection of adjacent surfaces: 

1. Protect by applying masking material or manipulating application equipment to keep 

materials in joint. If masking materials are used, allow no tape to touch cleaned 
surfaces to receive sealant. Remove tape immediately after caulking, before surface 
skin begins to form. 

2. Remove misapplied materials from surfaces by using solvents and methods 

recommended by manufacturer. 
3. At surfaces from which materials have been removed, restore to original 

condition and appearance. 

 
1.4 QUALITY ASSURANCE: 

 
A. Applicable standards: American Society Testing and Materials (ASTM), standards as 

referenced herein. 

 
B. Applicator qualifications: Applicator shall have a minimum of five years experience 

in successfully executing sealants and caulking work similar to the scope of the 
project. 

 
1.5 WARRANTY: 

 
A. Installer's warranty: Warrant work to be watertight and free from defects in materials 

and workmanship, including joint failure, for a period of five years, beginning at 
Date of Substantial Completion. 

 

B. Manufacturer’s warranty: Warrant sealant to be free of defects and deterioration for a period 

of 20 years for silicone sealants and 5 years for urethane sealants. 

 
PART 2 - PRODUCTS 

 
2.1 SILICONE SEALANT: 

 
A. Acceptable products: 

1. Dow Corning 756, 790 and 795. 
2. Tremco Spectrum 1, 2, 3 or 4. 

3. Dow 123 silicone extrusion 

 



 
 

2.2 ACCESSORY MATERIALS: 

 
A. Surface cleaner: Type recommended by material manufacturer for substrates 

indicated. 

 
B. Surface primer/sealer: Type recommended by material manufacturer for substrates, 

conditions and exposures indicated. 

 
C. Backer rod: Sof Rod 

2.3 EXPANSION JOINT COVER A.

 Acceptable products 
1. Colorseal by Emseal, or approved equal 

 
PART 3 - EXECUTION 

 
3.1 SURFACE PREPARATION: 

 
A. Clean surfaces immediately before caulking. Remove dirt, insecure coatings, 

moisture and other substances which would interfere with bond. 

 
3.2 APPLICATION: 

 
A. Comply with material manufacturer's product data, except where more stringent 

requirements are specified. 

 
B. Prime surfaces where recommended by material manufacturer. Do not allow 

primer/sealer to spill or migrate onto adjacent surfaces. 

 
C. Do not allow materials to overflow onto adjacent surfaces. Prevent staining of 

adjacent surfaces. 

 
D. Remove excess and misplaced materials as work progresses. Clean the adjoining surfaces 

to remove misplaced materials, without damage to adjacent surfaces or finishes. 

 
E. Cure sealants in accord with manufacturer's product data to obtain high early bond strength, 

internal cohesive strength and surface durability. Protect uncured surfaces from 
contamination and physical damage. 

 
F. Expansion joint cover shall be sized by the manufacturer for the existing joint opening. 

The edges of the silicone cover shall be “wet” sealed in place. The butt ends shall be 
sealed watertight. 

 
End of Section 



 
 

  

 
 
 
 
 
 
 
 
 

II. SCHEDULE: 
 

A. Time is of the essence. Contractor shall diligently prosecute the work and include the necessary 
manpower and equipment to perform the scope of work.  . 

 
Bids due no later than:                                                            August 28, 2014 by 1:00PM 

Expected NTP:                September 8, 2014 

                                         
Please be advised that all material submitted to the AATC as part of your bid, will not be returned; and all ideas 
and concepts contained in the bids shall become the property of the AATC and may be used by the AATC in any 
manner it chooses.  Any questions related to the Invitation to Bid, (ITB), should be submitted in writing in 
accordance with the Request for Information format attached therein.  Thank you very much for your participation 
and efforts. 

 
 

III.   PLANS & SPECIFICATIONS:  See details as provided within this ITB. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

 



 
 

  

 

 

                                       ATLANTA AIRLINES TERMINAL CORPORATION 

DOMESTIC TERMINAL EXTERIOR CLEANING & RECAULKING 

PROJECT 

 

2014-005 BID FORM 
 
DATE:                                , 2014 
 
 
TO:   Atlanta Airlines Terminal Corporation (AATC) 

Attn: Mr. Kofi Smith 
Hartsfield-Jackson Atlanta International Airport 
P.O. Box 45170 
Atlanta, GA 30320 

 
FROM: BIDDERS'S NAME AND ADDRESS:  __        
              
              
              
              
 
 

PROJECT NAME:       ATLANTA AIRLINES TERMINAL CORPORATION (AATC)  
DOMESTIC TERMINAL EXTERIOR CLEANING & 

RECAULKING  PROJECT 

PROJECT NO.                2014-005 
 
 ACKNOWLEDGE ADDENDA:   ADDENDA NO. ONE DATED   ____________ 
 
      ADDENDA NO. TWO DATED   ______ 
 
                            ACKNOWLEDGE RFI’S     ______ 
 

1. BASE BID : 
 

Pursuant to and in compliance with the Advertisement for Bids and the proposed Contract Documents 
relating to the construction of: 

   

A. Including all Addenda, RFI responses and Allowances, the undersigned, having become thoroughly 
familiar with terms and conditions of the proposed Contract Documents and with local conditions 
affecting the performance, progress and cost of the work that is to be completed and having fully 
inspected the site in all particulars, hereby proposes and agrees to fully perform the work within the 
time stated and in accordance with the Contract Documents including furnishing any and all services, 
labor, materials, supervision, and equipment, inclusive of applicable taxes, and to do all the work 
required to construct and complete said work in accordance with the Contract Documents, for the 
following sum: 

 
            Dollars 
 



 
 

  

($                                                                     ) which Sum is hereinafter called the "Domestic 

Terminal Exterior Cleaning & Recaulking Project Base Bid”. 
 
 

2. Terminal Exterior Cleaning & Recaulking Renovations:  COST BREAKOUT   

 

TERMINAL EXTERIOR CLEANING & RECAULKING PROJECT  
Break Out Costs  

Item Name of Contractor/Vendor Schedule of Value 

Repair of Stucco Soffits 
(Allowance) 
 

  
$ 20,000.00 

Recaulking 
 
 

 
 

 
 
$ 

Pressure Washing and application of 
Clear Water Repellent 
 
 

  
 
$ 

Landscaping   
 
$ 

Spall Repairs (20 large, 100 small) 
 

   
 
$ 

Signage Hole Repairs/Caulking   
(100 locations) 

  
 
$ 

Crack Sealing 
(1,000 linear feet) 

  
 
$ 

Removal and Replacement of Vertical 
Expansion Joints 

  
 
$ 

Barricades, Signage, Task Lighting, 
Roof and Landscaping Protection, 
Safety 

  
 
$ 

GC and Fee     
 
$ 

 TOTAL (BASE BID)   
$ 

 



 
 

  

 
 
 
 
 
 
 

3.  UNIT WORK PRICE: 

 

1.  Per lineal foot for routing and caulking random cracks           $                           per LF 

 

2.  Per unit cost for removing and replacing large precast concrete patches. Large patches are 
defined as approximately 12” x 12”x 4” $    per unit 

 

3.  Small patches                       $                            per unit 

 

4.  Per lineal foot price for cutting out and recaulking precast panels – 1” wide joint 
$   per LF 

 
 
 
 
 

4. TIME OF COMPLETION: Bidder hereby agrees to commence actual physical work on the site with an 
adequate force and equipment within ten (10) days of a date to be specified in a written order of the 
Construction Manager (Notice to Proceed) and to complete the work by the date stated in the contract 
documents. For and in consideration of the sum of $1.00, the receipt of which is hereby acknowledged, the 
Undersigned agrees that this proposal may not be revoked or withdrawn after the time set for the opening 
of bids but will remain open for acceptance for a period of sixty (60) days following such time. 

   
 
  



 
 

  

5.      BID BOND: 
A bid bond in the amount of five percent (5%) of the Base Bid is attached in the amount of   
 
     Dollars ($)   , which is to be forfeited in the event 
the Contract and Performance Bonds are not executed within the time set forth, as liquidated damages for the 
delay and additional cost caused the Atlanta Airlines Terminal Corporation. 
 
The Undersigned agrees that upon receipt of the Notice of Acceptance of its Bid (NOTICE OF AWARD), 
Bidder will, within ten (10) days from the Notice of Award, execute the formal Contract and will deliver surety 
bonds for the faithful performance of this Contract and such other bonds and insurance as required. 
 
The Undersigned further agrees that if Bidder fails or neglects to appear within the specified time to execute the 
Contract of which this Proposal, the Bidding Documents and the Contract Documents are a part, the 
Undersigned will be considered as having abandoned the Contract, and the Bidder's Bond accompanying this 
Proposal will be forfeited to the Atlanta Airlines Terminal Corporation by reason of such failure on the part of 
the Undersigned. 
 
If awarded a contract, the Undersigned's surety will be         
 
Respectfully submitted,           
 
Signature of an Individual:            
 
Doing Business as:            
 
Business Address:           
 
             
 
If a Partnership: 
 
By:         

Member of Firm 
 
By:         

Member of Firm 
 
Business Address:           
 
             
 
If a Corporation: 
 
By:             Title:       
 
Business Address:           
 
             
 
Telephone Number:           
 
(Seal - If bid is by Corporation) 
             

DATE OF BID  



 
 

  

State of Georgia,  
County of     
 
 
Personally appeared before the undersigned,         
who after being duly sworn, deposes and states under oath that the foregoing representations are true and 
correct. 
 
             

Notary Public 
 
 
The   day of                         , 2014 
 
My commission expires on    ,   
 
   County, Georgia. 
 
 



 
 

  

NON-INFLUENCE AND NON-COLLUSION AFFIDAVIT 
 
I do solemnly swear on my oath that as to the foregoing bid relating to the Atlanta Airlines Terminal 
Corporation (AATC) – Domestic Terminal Exterior Cleaning & Recaulking Project at Hartsfield-Jackson 
Atlanta International Airport, this bidder has no knowledge of the exertion of any influence or the attempted 
exertion of any influence on the firm on behalf of which this affidavit is made in any way, manner, or form in 
the purchase of materials, equipment, or other items involved in the construction, manufacture or employment 
of labor under the aforesaid contract, by any employee of the Atlanta Airlines Terminal Corporation (AATC), 
member of the government of The City of Atlanta or any person connected with the government of The City of 
Atlanta in any way whatsoever. 
 
I              
The undersigned further swears that the foregoing bid is genuine and not collusive or a sham, that bidder has 
not colluded, conspired, connived or agreed, directly or indirectly, with any bidder or person, to put in a sham 
bid or to refrain from bidding, and has not in any manner, directly or indirectly, sought by agreement, collusion, 
communication or conference with any person, to fix the bid price of the undersigned bidder or of any other 
bidder, or to fix any overhead, profit or cost element of said bid price, or of that of any other bidder, or to 
secure any advantage against the Atlanta Airlines Terminal Corporation (AATC), member of the government of 
The City of Atlanta, any person connected with the government of The City of Atlanta in any way whatsoever 
or any person interested in the referenced contract. 
 
This    day of                            2014. 
 
 
Name:             

        (typed)  
 

       
       Signature 

 
            

          Title  
 

      
          Firm  

 
State of Georgia 
County of  
 
Personally appeared before the undersigned,         
who after being duly sworn, deposes and states under oath that the foregoing representations are true and 
correct. 
 
            

Notary Public  
This   day of                           2014. 
 
My commission expires on    ,   , 
 
                                                                County, Georgia. 
 
 
 
 



 
 

  

 
 

   REQUEST FOR INFORMATION FORM 
 

 

 

 
  

 
 

The Atlanta Airlines Terminal Corporation 

Project Domestic Terminal Exterior Cleaning & 
Recaulking Project  

RFI  First Response 
 

       
Date of Review      
       
Responders AATC  A   
  Department of Aviation  D   

       

       
No. System Reviewer Comment   Resp. Response Open/  

Closed 

1             

2             

3             

4             

5     
        

6             

7             

8             

9             

10             

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 
 

  

SUPPLEMENTARY CONDITIONS  
 

These conditions are in addition to those required by the Contract Terms and Conditions.  In the event of any 
conflicts, the more stringent requirement shall apply. 
 
1. SCOPE 
  

a.  Provide all field engineering and layout as required for satisfactory completion of the Work. 
Contractor shall verify accuracy of work in place upon which Contractor shall install his Work. 
Contractor accepts the work in place once he commences his operation, unless he has notified the 
Owner in writing of deficiencies or corrections required with the work in place. Contractor shall be 
responsible for the costs of adjustments or corrections in his Work, once he accepts the work of others 
upon which Contractor is to install his Work.  

 
b.  Provide all protection required against weather and elements to protect Work until Owner 
acceptance.  

 
c.  Protection of adjacent work is included; Contractor is responsible for any damage he causes to 
existing Work including the work of others.  

 
d.  Provide required ladders, lifts, pumps, hoisting, man lifts, scaffolding, staging, buggies and 
cranes to complete Contractor's Work.  No equipment support will be provided by Owner.  

 
e.  All Work shall be done in accordance with all local codes, state codes and other governing 
authorities.  

 
f.  Contractor shall coordinate and cooperate with all testing agencies, inspection agencies, 
governmental agencies, building authorities and other Contractors working within the airport property 
and areas of the CPTC.  

 
g.  Contractor's Work shall be coordinated with other Contractors and shall avoid interference with 
other trades.  

 
h.  Lighting, task specific lighting, temporary power, compressed air, water and other incidentals 
to complete his Work shall be the responsibility of Contractor. All storage trailers, employee break 
facilities, electrical power required for Contractor's personnel only shall be provided, installed, and 
removed by Contractor. All areas shall be kept clean. AJI costs associated with Contractor's temporary 
facility installation and usage shall be borne by Contractor.  

 
i. Contractor shall provide any or all of the following as necessary for his Work. This list 
includes but is not limited to: Storage sheds, trailers, office trailers; phone and fax service; runways, 
stair towers, ladders, guards, equipment, etc., conveniently servicing the job and as required to perform 
his Work; specialized electric service required for unique equipment and temporary electricity for 
Contractor's temporary office facilities, Contractor shall provide ice and drinking water for his 
employees.  

 
j.  Temporary toilet facilities for Contractors personnel are to be provided by Contractor, as 
necessary.  

 
k.  Contractor shall provide and pay for all applicable permits, taxes and fees to secure all 
inspections and certificates as required for Contractor's Work by governing authorities including the 
Building Permit.  

 



 
 

  

l.  All applicable state and local sales and/or use taxes shall be included. All freight is included, 
FOB Project Site.  

 
m.           Contractor agrees that the drawings, specifications and other Contract Documents, including 
the Scope of Work, are suitable for the Contractor to furnish and install his Work.  

 
n.           Contractor acknowledges he has reviewed all the documents pertaining to his Work and the 
site conditions, and will provide a complete operational system, including all necessary components to 
complete the Work in accordance with all governing authorities, including any material, incidental 
design or work required, but not shown on the Construction Documents.  

 
o. No materials shall be installed in a condition which would necessitate excessive cleaning or 
repair to any adjacent areas after installation by this Contractor. All installed materials shall be left in a 
clean manner after installation and prior to acceptance.  

 
p. Specific Staging and Storage areas for the Contractor’s use will be designated on the Contract 
Documents. In addition, the routing paths for the Contractor to move staff and material within each 
Concourse will be designated on the Contract documents. 

 
 
2.  SUBMITTALS  
 

a. Full shop drawings, erection drawings, samples, mockups and submittals are required in 
accordance with the Specifications.  

 
b.  Erection and final field use drawings shall be provided by Contractor.  

 
c. All shop drawings are required to be submitted within the time frame contracted with the 
Contractor based on the Contractor’s approved procurement schedule. This procurement schedule 
should be logically tied to the construction schedule so that this submittal process has been agreed upon 
by the Owner, Architect/Engineer and Contractor prior to issuance of Notice to Proceed. The 
Architect/Engineer shall require two weeks to review all submittals unless noted otherwise in the 
Schedule.  

 
 

3.  SAFETY  
 

a. Comply with all safety regulations of OSHA, all other governing regulatory agencies and the 
Owner. Contractor is required to provide to Owner a complete copy of their Safety Program for review.  

 
b.  Equipment service and safety certification shall be required prior to start work, for man lifts, 
scaffolding, and other equipment.  

 
c.  All personnel on site for the construction phase of the project shall be required to review and 
adhere to Owner’s Safety Procedures. These Procedures shall include but not be limited to, the use of 
safety belts and lanyards, hard hats, protective glasses, etc. Any personnel unable to conform to these 
requirements will not be allowed to continue working on the Project and shall be removed from the 
Project indefinitely. All personnel shall be restricted to the work areas as authorized by the Owner.  

 
d.  Preliminary first aid requirements shall be the responsibility of Contractor for his employees 
and any of his Contractors.  

 
e.  Barricades are included by Contractor for his Work. Enclosures barricades used to adequately 
and safely define Contractor's Work areas shall be durable enough to provide a safe working area.  



 
 

  

 
f.  Safety and security requirements by the Owner shall be rigidly enforced.  

 
 
4.  ADMINISTRATION  
 

a.  Verification of all existing conditions is to be performed by Contractor prior to commencement 
of the Work to ensure accuracy and completeness. Any deviation from referenced drawings and/or 
specifications shall be approved in writing by Owner prior to installation and/or demolition of 
materials. If required, drawings showing the deviations and relationship to other work shall be provided 
in detail.  

 
b. Contractor agrees to maintain work areas clean of all dirt, debris and miscellaneous trash at all 
times. Contractor is responsible for construction debris clean-up and legal disposal of its trash and 
debris off site. All waste materials shall be placed in disposal containers and shall not be placed in piles 
or allowed to accumulate in the work areas or on the Project Site. The Owner will provide an open top 
dumpster. All trash shall be placed into dumpsters supplied by Owner for Contractor's Work so that 
Contractor can remove all trash from the work site on a daily basis. The Owner will coordinate the 
emptying of dumpsters and charge the Contractor for dumping fees. These fees should be $90.00 per 
dump in addition to the $28.50 per ton removed. The Dumpsters shall be located and coordinated by the 
Owner. The Owner will provide daily housekeeping of entire Airport therefore the Contractor will not 
be required to vacuum or dust construction areas.  

             
c.  No trash from food or drink is to be littered about the site or building. An area designated for 
break and lunch shall be kept clean and free from trash by each Contractor. No break or lunch will be 
permitted in the building pad area.   Clean up and legally dispose of all construction and food debris off 
site. Contractor shall specifically designate sufficient personnel dedicated at certain times for this 
purpose. Number of personnel and time shall be as agreed to Owner. Contractor shall not utilize some 
of the airport facilities: smoke rooms, eating areas, break areas, hold rooms, and most of all public 
critical areas.   

 
d.  Clean up procedures will be coordinated by the Owner. The Owner shall provide labor for a 
composite cleaning crew to pick up and dispose of incidental waste, dirt, and debris which may 
accumulate on the project on a daily basis. In the event that Contractor cleanup is not maintained, the 
Owner will provide the Contractor (24) hours notice to remedy deficiencies. If the deficiency is not 
corrected, the Owner will provide clean-up services and back charge cost, plus mark-up, to the 
Contractor.  

 
e.  All transportation to and from the designated parking area and the project site necessary for 
Contractor to perform its Work shall be supplied by Contractor. All vehicles used shall meet all 
guidelines for insurance and safety requirements. The Owner will designate an area for Contractor 
Parking. 

 
f.        Prior to start of construction, Contractor shall attend pre-construction start-up meeting to discuss 
schedule and final project coordination.  

 
g.   Any direction taken from any entity other than the Owner shall be at Contractor's risk. Owner 
shall not be liable for any cost incurred by Contractor, nor any delays in completion of the Work, from 
taking directions not from the Owner.  
 
h. No charges for extra work will be accepted unless prior approval is obtained in writing from 
the Owner.  

 



 
 

  

i. During the project, the Contractor is expected to have a representative of your company 
available on a weekly basis to review schedules, workmanship, coordination, attend weekly job 
meetings, etc,. This representative shall have the authority to make commitments on behalf of your 
company.  

 
j. All Subcontractors shall be required to meet the same insurance requirements, safety, codes 
and tax requirements that Contractor must meet. Pre-qualifications for Subcontractors must be 
submitted to Owner one (1) week prior to commencement of work for approval prior to beginning 
work. The Contractor must let us know if Contractor proposes to subcontract any of your work, and to 
which Subcontractor, for our prior approval.  

 
k.  Construction Manager and Owner shall be listed as additional insured on Certificates of 
Insurance in accordance with the Contract. The insurance limits are noted in the Request for Proposal.  

 
l.  Builders Risk insurance shall be provided by others with proper request and documentation.  

 
m.  Contractor shall maintain at the site a set of redlined drawings indicating an as-built condition. 
This set shall be kept current at all times and available for inspection at all times. Prior to leaving the 
site, the redlined drawings shall be revised by Contractor and reviewed by Owner. As-built drawings 
shall then be prepared by Contractor and submitted to the Owner. Failure to complete any of these 
requirements shall be cause to withhold payments to Contractor.  

 
 
5.  DELIVERIES  
 

a.  All material will be staged in designated areas and on sufficient dunnage to ensure the material 
is maintained in a clean manner, free from mud and debris prior to and after installation. Deliveries and 
storage shall be made so as not to impede progress of other Contractor's work or deliveries. Materials 
shall not be staged in the building area unless approved by the Owner in writing,  

 
b.          Contractor shall be responsible for all damages caused during handling of material. Delivery, 
unloading, handling, protection and on-site storage of material are the sole responsibility of this 
Contractor. Owner will designate coordination and lay down areas.  

 
d.  All deliveries shall be coordinated with and authorized by Owner. Deliveries must be 
scheduled one (1) week in advance and confirmed 24 hours prior to delivery.  

 
e.  Weekend deliveries are permitted if approved by Owner.  

 
f.  Materials to be installed by Contractor purchased by Owner are the responsibility of 
Contractor.  

 
 
6.  SCHEDULE  

 
a. Extra manpower and/or shift work will be initiated upon request by the Owner. All associated 
schedule costs to complete Contractors Work on or before the contractual milestone schedule shall be 
by the Contractor. 

 
b.  No extension of time will be granted for inclement weather delays, unless agreed to in writing 
by Owner. No delays, time extensions or change orders will be granted for shop drawings approval 
delay or material approval delay due to submitting shop drawings not per the agreed upon procurement 
schedule, non-specified products or incomplete shop drawings.  

 



 
 

  

c.  Contractor shall be responsible for proper scheduling of all material. Should any material be 
improperly detailed and/or fabricated, the Contractor will take the necessary action to correct the 
problem or pay all associated costs for correction.  

 
d.  Weekend work is permitted if required.  

 
 
7.  STORED MATERIALS 
 

In order to receive reimbursement for stored materials, the contractors must provide the following 
information for review and approval: 
 

a.   Invoice which must include the following:  
(1) Name, address and telephone number of the entity generating the invoice  
(2) Name of entity to whom the invoice is issued  
(3) Description of the stored goods  
(4) Quantity of the stored goods  
(5) Contractor's/subcontractor's cost of the stored goods  
(6) Annotation showing reference to the AATC contract number  
(7) Annotation showing the line item in the invoice to AATC reflecting the costs for the "stored goods"  

An invoice containing any redactions will not be accepted.  

b.   Bill of Laden  
Bill of laden must show the carrier, the address to which the goods were delivered, date of delivery and 
general description of delivered item(s). 

c. Insurance Certificate  
An insurance certificate must be provided for all materials stored off the construction site. All off site 
storage must be in a bonded warehouse. The certificates must be in the ACCORD format showing the 
type and level(s) of coverage, items covered, location of items and name the City of Atlanta as a "name 
insured".  

d.  Legal Title  
Contractor/subcontractor shall furnish the City of Atlanta legal title to the stored goods. The title must 
be free of any liens or encumbrances. This requirement can be furnished via appropriate bills of sale 
and lien waivers. Templates for a bill of sale and a lien waiver acceptable to the DOA are attached. 

e. Proof of Payment  
Contractor/subcontractor must furnish satisfactory evidence that the material and transportation costs 
have been paid. At the DOA's discretion, appropriate language in the lien waivers may be accepted in 
lieu of proof of payment. 

f.   Storage  
Contractor/subcontractor must submit evidence that the material is stored in an acceptable manner. 
Owner/owner's representative will have continuing access to the stored goods to verify the quantity and 
quality of the stored goods as well as the acceptability of the storage. No payment will be made until 
the owner's inspectors are satisfied. It should be further understood that the transfer of title and the 
CITY'S payment for such stored goods shall in no way relieve the contractor/subcontractor of its 
responsibilities for furnishing and placing the goods in accordance with the Contract Documents. 

 



 
 

  

 
8. GENERAL CLARIFICATIONS  
 

a.  Provide all applicable permits, taxes and fees to secure all inspections and certificates as 
required for his work by governing authorities.  

 
b.  Complete the bid Proposal form in its entirety including quantity breakouts on unit pricing. 
Failure to submit quote on the provided Proposal Form may result in your bid being considered no 
responsive.  

 
c.  Provide all field engineering and layout as required for satisfactory completion of the work. 
Contractor shall be responsible for the costs of adjustments or corrections for improper layout.  

 
d.  Provide coordination with testing agency by Owner.  

 
e.  Lighting, task specific lighting and temporary power shall be the responsibility of the 
Contractor.  

 
f.  Providing temporary facilities, including toilets, for employees is the responsibility of the 
Contractor, where necessary. 

 
                        

8. CLOSEOUT  

 
a.          Contractor and his subcontractors shall remove all their temporary facilities, debris, trash, etc. 
before final acceptance of the Project by the Owner.  

 
b.  Provide as-built drawings for your Work in accordance with referenced specifications in hard 
copy and electric format. 

 
c. Prepare and furnish as indicated in the specifications, maintenance and warranty information. 
The information shall be submitted in three-ring binders. In addition, Contractor shall provide training 
and instruction for Owner's personnel for the proper maintenance of systems included in his Work per 
the specifications. Owner shall approve training in writing upon satisfactory completion.  

 
d.  Final operation and maintenance manuals (3 sets), warranties and attic stock shall be required 
at Project completion.  

 
e. Final paperwork required by Owner’s accounting department shall be provided.  

 
f.  Final payment shall not be made until all of the above requirements are completed by 
Contractor and accepted by Owner. 

 
 
 
 

 

 

 

 

 

 

 

 

 



 
 

  

SAMPLE CONTRACT 
 

 

ATLANTA AIRLINES TERMINAL CORPORATION 

HARTSFIELD-JACKSON ATLANTA INTERNATIONAL AIRPORT 
 

DOMESTIC TERMINAL EXTERIOR CLEANING & RECAULKING PROJECT 

CONTRACT #2014-005 
 
This Contract made as of this         day of                          , 2014, by and between Atlanta Airlines Terminal Corporation 
(AATC), Atlanta, Georgia ("Owner") and                                             ("Contractor"). 
 
Owner and Contractor, in consideration of the covenants set forth hereinbelow, agree as follows: 
 
 
1. DEFINITIONS 
As used in this Contract, each of the terms set forth hereinbelow shall have the respective meaning indicated opposite each 
such term. 
 

"Owner" Atlanta Airlines Terminal Corporation, Hartsfield-Jackson Atlanta International 
Airport, Atlanta, Georgia  

 
"Project” Domestic Terminal Exterior Cleaning & Recaulking Project  

 
"Project Site"  Hartsfield-Jackson Atlanta International Airport 

 
"Project Owner"  Atlanta Airlines Terminal Corporation (AATC) 

 
"Contract Amount"  

 
"Completion Date"  

 
"Bonds" Performance and labor and material payment bonds in an amount equal to the Contract 

Amount issued by a surety satisfactory to Owner and Construction Manager and 
naming Owner and Construction Manager as obligees. 

 
"Specifications" The specifications listed in Exhibit A and any amendments to and interpretations of 

such specifications as may hereafter be issued by Owner. 
 

"Work" The work specified in Exhibit B including all labor, services, supervision, scaffolding, 
tools and equipment necessary to fully perform and complete the construction required 
by this Contract and including all materials and supplies incorporated or to be 
incorporated in such construction. 

 
 
2. PERFORMANCE OF WORK 
Contractor shall furnish and pay for all necessary labor, services, supervision, scaffolding, tools, equipment and other 
things necessary to fully perform and complete the Work, in cooperation with others employed by, through and/or under 
Owner, in a good and workmanlike manner satisfactory to Owner and Designer of Record.  Contractor shall diligently 
prosecute the Work so as to fully complete the Work no later than the Completion Date.  Time is of the essence of this 
Contract, and Contractor acknowledges that Owner will suffer losses on account of the failure of Contractor to fully 
complete the Work in a timely fashion in accordance with this Contract.  Before proceeding with the Work, Contractor 
shall verify all dimensions set forth in the Drawings and Specifications, shall report to Owner of any errors or 
inconsistencies in the Drawings and Specifications and shall request in writing any clarifications of the Drawings and 
Specifications deemed necessary by Contractor.  Contractor shall perform the Work in accordance with the Drawings and 
Specifications and shall take all reasonable safety precautions with respect to the Work.  Further, Contractor in performing 
the Work, shall comply with any safety regulations reasonably issued by Owner and shall take all necessary precautions to 
protect the work of others and the property of Owner from damage caused by the operations of Contractor.  Contractor 



 
 

  

shall promptly submit shop drawings and samples as required by the Engineer/Architect and Owner so as to perform the 
Work expeditiously and in a manner that will not cause delay in the progress of the Project. 
 
Contractor warrants that Contractor has visited the Project Site, has carefully examined the Drawings and Specifications 
and is familiar with the general and local conditions under which the Work is to be performed, and Contractor 
acknowledges and represents to Owner that the Drawings and Specifications and such conditions are adequate and suitable 
to permit Contractor to fully complete the Work in a timely fashion and for the Contract Amount, all in accordance with 
this Contract. 
 
Contractor shall comply with and implement the provisions of any applicable laws relating to the presence or use of 
hazardous materials or substances on or about the Project Site.  Before using on or about the Project Site any substance or 
material deemed under any applicable law to be a hazardous substance or material, Contractor shall furnish Owner and 
Construction Manager with a copy of the material/safety data sheet for such material or substance and shall file a copy of 
such material/safety data sheet along with all other required information to any and all governmental agencies having 
jurisdiction over the presence of or use of such material or substance at the Project Site. 
 
In the event that there exists a reasonable indication in the judgment of Owner that Contractor will not be able to complete 
the Work by the Completion Date, Owner may, upon three (3) days' written notice to Contractor and without prejudice to 
any other remedy Owner may have, order Contractor to prosecute the Work on an overtime basis, and, in such event, 
Contractor shall, at the sole expense of Contractor, promptly commence and continue to perform the Work on such basis to 
the extent necessary to cause the Work to be fully completed in a timely fashion in accordance with this Contract. 
 
 
3. PAYMENT 
Contractor shall be paid within forty (40) days after the last day of each calendar month a portion of the Contract Amount 
equal to 90% of the value of the Work performed and completed at the Project Site by Contractor during such month, 
provided that an application for payment for such work is delivered to Owner on or before the last day of the calendar 
month during which the Work covered by such application for Payment was performed and provided further that the 
unpaid balance of the Contract Amount shall at all times be sufficient in the judgment of Owner to complete the Work and 
to pay any unpaid claims for which Contractor may be liable hereunder.  Final payment shall be made within fifty (50) 
days after the Project is fully completed and accepted provided that an application for final payment is delivered to Owner 
within five (5) days after the Project is fully completed and provided further that there do not exist any unpaid claims for 
which Contractor may be liable hereunder.  Notwithstanding anything to the contrary set forth herein, it shall be a 
condition precedent to the obligations hereunder of Owner to make any payment to Contractor that all applications for 
payment, waivers of lien, certificates of insurance, bonds and other documents then required to be furnished by Contractor 
have been appropriately submitted hereunder to Owner in accordance with this Contract.  Owner may cause the proceeds 
of any payment payable hereunder to Contractor to be applied directly to the payment of any indebtedness owed to any 
party retained by, through or under Contractor in connection with the Work provided that Contractor has failed to cause 
such party to be paid, or there is reasonable evidence that Contractor will not cause such party to be paid, for any Work 
promptly after Contractor has received payment hereunder on account of such Work. The submission by Contractor of an 
application for payment hereunder shall constitute a representation by Contractor that no part of the Work included in such 
application for payment is affected by any lien, title retention agreement or security instrument made either by Contractor 
or by any party retained by, through or under Contractor in connection with the Work, and Contractor acknowledges that 
all payments made hereunder to Contractor are, to the extent of any indebtedness owed to any parties retained by, through 
or under Contractor in connection with the Work, made to Contractor for the benefit of and in trust for such parties.  All 
applications for payment, waivers of lien, certificates of insurance, bonds and other documents required to be submitted 
hereunder by Contractor shall be in form and substance satisfactory to Owner, it being specifically understood and agreed 
that the standard forms of such documents as published by Owner, which such standard forms are annexed hereto and 
made a part hereof by reference, shall be utilized by Contractor unless Contractor shall expressly advise Owner to the 
contrary in writing.  The breach by Contractor of any warranty, representation, covenant or other provision set forth in any 
applications for payment, waivers of lien, certificates of insurance, Bonds or other documents submitted hereunder by 
Contractor shall be considered to be a breach by Contractor of the provisions of this Contract. 
 
 
4. LIENS AND CLAIMS 
Contractor shall pay, or cause to be paid, when due all amounts owing to parties retained by, through or under Contractor 
in connection with the Work, including without limitation all claims for which a lien may be filed either against the real 
estate of Owner or against payments due from Owner to Contractor. To the fullest extent permitted by law, Contractor 
agrees that no liens or other claims against the real estate of Owner or against payments due from Owner to Contractor 



 
 

  

shall be filed in connection with the Work either by Contractor or by any party retained by, through or under Contractor in 
connection with the Work.  If and to the extent that any liens and/or claims shall be filed in connection with the Work by 
or as a result of any act of omission of any party retained by, through or under Contractor, Contractor shall, within seven 
(7) days after the filing of any such liens and/or claims, cause such liens and/or claims to be discharged or otherwise 
satisfied.  No payment on account of any application for payment submitted hereunder shall be due unless Contractor has 
delivered to Owner a complete release of all liens and/or claims arising out of the Work included in such application for 
payment. 
 
 
5. PERMITS AND REGULATIONS 
Contractor shall give all notices required under, and shall comply with, all laws, ordinances, rules, regulations and orders 
of any public authority bearing on the performance of the Work and shall notify Owner and Construction Manager if any 
of the Drawings or Specifications are at variance therewith.  Contractor shall pay for all governmental permits, approvals 
and licenses necessary for the execution of the Work.  
 
 
6. CHANGES IN WORK 
Owner may at any time order a change in the Work by issuing a written change order, and any increases or decreases in the 
Contract Amount on account of any change in the Work and/or on account of any additional or extra work shall, at the 
option of Owner, be a lump-sum agreed upon between Owner and Contractor, a lump sum determined using unit prices 
stated in this Contract or (i) for deleted work, the estimated value of the labor, materials and equipment deleted from the 
Work or (ii) for additional or extra work, 110% of the actual cost to Contractor of the labor, materials or equipment 
necessary to perform the additional or extra work.  If Owner is not satisfied with the price quoted by Contractor with 
respect to any additional or extra work, Owner may engage another party to perform such additional or extra work and, in 
such event, Contractor shall cooperate fully with any such other party.  The Contract Amount shall not be increased on 
account of any additional or extra work or on account of any change in the Work unless such additional or extra work or 
such change in the Work has been authorized in writing by Owner.  If Contractor claims that the Contract Amount should 
be increased as a result of any event or circumstance, including without limitation any instructions provided by Owner 
and/or any act or omission of Owner, Contractor shall notify Owner in writing of such claim within two (2) days after the 
first occurrence of any such event or circumstance and shall, after the first occurrence of any such event or circumstance, 
deliver to Owner on each day that additional or extra work is allegedly performed by Contractor a brief written report 
describing the quantity and character of any additional or extra work allegedly performed by Contractor on such day.  No 
claim by Contractor that the Contract Amount should be increased and no claim by Contractor for any additional or extra 
work allegedly performed shall be valid unless Contractor has notified Owner in writing and has on a daily basis delivered 
to Owner brief written reports as specifically required hereinabove.  If unit prices are stated in this Contract, such prices 
are made a part of this Contract only for the purpose of permitting Contractor, at the option of Owner, to use such prices to 
determine an increase or decrease in the Contract Amount on account of any change in the Work and/or on account of any 
additional or extra work. 
 
 
7. RESPONSIBILITIES OF CONTRACTOR 
To the extent that any arbitration proceeding or legal action between Owner and Contractor involves any act or omission of 
Contractor or any Work required to be performed hereunder by Contractor, Contractor shall, if requested by Owner, join in 
such arbitration proceeding or legal action as a party, it being specifically understood and agreed that Contractor expressly 
consents to the jurisdiction and venue of, and agrees to be bound by any decision rendered in connection with, any such 
arbitration proceeding or legal action.  Contractor shall be responsible for the acts and/or omissions of all parties retained 
by, through or under Contractor in connection with the Work.   
 
Contractor warrants and represents to Owner that, after the Materials have been incorporated into the Work by Contractor, 
the Work shall be complete and operational in every respect, all in accordance with the Drawings and the Specifications, it 
being specifically understood and agreed that Contractor shall provide to Owner and incorporate into the Work, subject to 
and in accordance with this Contract and without additional charge to Owner, any Materials that may not have been 
procured by Owner as a result of the failure of any agent of Contractor to perform and satisfy the obligations hereunder of 
Contractor.      
 
8. CORRECTION OF WORK 
Contractor warrants that all materials and equipment incorporated in the Work shall be new and that all Work shall be of 
good quality, free from faults and defects and in conformance with the requirements of this Contract. Contractor shall, if 
required by Owner, provide Owner with satisfactory evidence as to the kind and quality of materials incorporated into the 



 
 

  

Work.  Owner shall be entitled, but shall not be obligated, to inspect the Work and shall have the right to reject portions of 
the Work not in accordance with the requirements of this Contract, it being specifically understood and agreed that 
Contractor shall promptly replace rejected portions of the Work in a manner satisfactory to Owner.  Further, upon receipt 
of written notice from Owner, Contractor shall promptly repair and make good in a manner satisfactory to Owner any 
defect that may appear in the Work, including without limitation any defect that may appear in any of the Materials, within 
one year after substantial completion of the Project or within such longer period as is expressly required by the Drawings 
or Specifications with respect to any specific aspect of the Work.  Contractor shall, on or before the Completion Date, 
deliver to Owner any and all warranties or guarantees required hereunder to be provided in connection with the Work, it 
being specifically understood and agreed that the Work shall not be considered to be complete unless and until all of the 
Work is in compliance with the terms of such warranties and guarantees and such warranties and guarantees are in effect 
unconditionally. 
 
 
9. INDEMNIFICATION 
Contractor shall, to the fullest extent permitted by law and to the extent that any such claims, losses, liabilities or expenses 
are caused in whole or part by any act or omission of Contractor, anyone directly or indirectly employed by Contractor or 
anyone for whose acts Contractor may be liable, regardless of whether any such claims, losses, liabilities or expenses are 
caused in part by a party indemnified hereunder, indemnify, hold harmless and defend Owner,  the Shareholders of the 
Owner, directors, officers, employees, agents, and representatives of the Owner, and the City of Atlanta and the officials, 
officers, employees, agents and representatives of the City of Atlanta, the DOA, and any Airlines who are Third Party 
Beneficiaries of this Agreement,  from and against any and all claims, losses, liabilities and expenses, including attorneys' 
fees, arising out of or in any manner caused by, connected with or resulting from the performance of this Contract and/or 
the Work. 
 
10. INSURANCE AND BONDS 
Until the Work is fully completed and accepted by Owner, Contractor shall pay for and maintain with companies 
satisfactory to Owner for the following insurance coverage: 
 
� Workmen's Compensation Insurance under the laws of the State of Georgia and Employer's Liability Insurance with 

limits of not less than $100,000 each accident, covering all Contractors’ employees engaged in any work hereunder. 
 

� Comprehensive General Liability - Up to $5,000,000 dollars ($500,000) single limit per occurrence including: 
 

� Bodily Injury Liability - All sums that the company shall become legally obligated to pay as damages because at any 
time resulting there from sustained by any person other than its employees and caused by occurrence. 

 
� Property Damage Liability - All sums that the company shall become legally obligated to pay as damages because of 

injury to or destruction of property, caused by occurrence. 
 

� Professional liability, premises and operations, independent contractors, or product liability. 
 

� Automotive Liability Insurance covering all automotive units used in the work with limits of not less than $10,000,000 
each person and $10,000,000 each accident as to bodily injury or death, and $10,000,000 as to property damage. 

 
Any insurance policy required to be maintained hereunder by Contractor shall name Contractor and Owner as additional 
insureds as to all coverages except worker's compensation and employer's liability insurance, shall provide that Owner shall 
be notified in writing thirty (30) days prior to the effective date of any material change in or cancellation of such policy and 
shall recite the name of the Project and the location of the Project Site.  Contractor shall, before commencing the Work, 
deliver to Owner certificates of insurance indicating that Contractor is in compliance with the insurance requirements set 
forth hereinabove and that the contractual liability coverage maintained by Contractor covers the indemnification provision 
set forth in Paragraph 9 hereinabove.  Further, Contractor shall pay for any Bonds required hereunder and shall, before 
commencing the Work, cause such Bonds to be issued and delivered to Contractor.  Unless Contractor otherwise agrees in 
writing, all Bonds shall be issued by a surety approved by the U.S. Treasury Department to issue bonds in connection with 

federal projects. 
 
Prior to the operation of any vehicle within the Air Operations Area (AOA), said vehicle shall be clearly marked on both 
right and left sides with a distinctive company logo, identifiable as belonging to the Contractor and at a minimum four (4) 
inches in height.  Such vehicle identification shall conform to the current DOA and Federal Aviation Administration 
(FAA) governing regulations. Should there be a variance between said regulation and this Agreement, the regulation shall 



 
 

  

govern.  Each vehicle operator shall be trained in AOA vehicle operation prior to driving in the AOA.  Contractor retains 
full liability for the operation of its vehicles in the prosecution of the work and as such shall remain fully and solely 
responsible for and pay any fines or penalties levied by any governmental agency or civil court.  Contractor hereby release 
and holds harmless the Owner from any financial or legal liabilities resulting from any vehicular operating regulation 
violation pursuant to Article 9 of this Agreement. 
 
11. INSPECTION OF WORK 
Owner, Construction Manager and Architect shall at all times have access to the Work wherever it is in preparation or 
progress. 
 
If any Work required to be inspected by Architect, Owner, Construction Manager or by a public authority should be 
covered up without consent or approval of Owner, it must, if required by Owner, be uncovered for examination at the 
expense of Contractor.  Re-examination of any Work may be ordered by Owner and if so ordered, the Work must promptly 
be uncovered by Contractor.  If such Work is found to be in accordance with the Drawings and Specifications, Owner shall 
pay the cost of re-examination and replacement.  If such Work is found not to be in accordance with the Drawings and 
Specifications, Contractor shall pay such cost, unless Contractor shall clearly show that the failure of such Work to be in 
accordance with the Drawings and Specifications was not caused by Contractor or any party retained by, through or under 
Contractor in connection with the Work, in which case Owner shall pay such cost. 
 
 
12. COOPERATION AND LABOR POLICY 
Contractor shall not employ any labor which shall interfere either with the execution of any work at the Project Site or with 
labor harmony at the Project Site.  Contractor shall properly connect and coordinate the Work with the work of other 
parties employed by, through or under Owner.  Contractor shall not, in performing this Contract, discriminate against any 
party because of race, creed, color, religion, sex or national origin. 
 
 
13. WASTE REMOVAL 
Contractor shall at all times keep the Project Site free from, and shall promptly cause to be removed from the Project Site, 
any accumulation of waste material and debris arising out of the operations of Contractor or any party retained by, through 
or under Contractor.  Upon completion of the Work, Contractor shall remove from the Project Site all tools, scaffolding 
and excess materials brought to the Project Site by Contractor or any party retained by, through or under Contractor in 
connection with the Work. 
Contractor is responsible for construction debris clean-up and legal disposal of its trash and debris off site. All waste 
materials shall be placed in disposal containers and shall not be placed in piles or allowed to accumulate in the work areas 
or on the Project Site. The Owner will provide an open top dumpster. Trash shall be placed into dumpsters supplied by 
Owner for Contractor's Work so that Contractor can remove all trash from the work site on a daily basis. The Owner will 
coordinate the emptying of dumpsters and charge the Contractor for dumping fees. These fees should be $90.00 per dump. 
The Dumpsters shall be located and coordinated by the Owner. 
 
 
14. FORCE MAJEURE 
If Contractor is delayed in the performance of the Work by any act, neglect or fault of Owner or by any damage caused to 
the Project by fire, lightning, earthquake, cyclone or other circumstance completely beyond the control of Contractor, then 
the Completion Date shall be extended for a period equivalent to the time lost by reason of any such circumstance.  
Contractor shall not be entitled to an extension of time for any such delay unless Contractor gives Owner written notice of 
such delay within five (5) days after the commencement of such delay, it being specifically understood and agreed that an 
extension of time shall be the sole remedy of Contractor for any such delay other than a delay caused by the willful act or 
omission of Owner or a delay for which Owner is compensated by insurance or otherwise. 
 
 
15. REMEDIES OF OWNER 
If Contractor fails to perform the Work diligently and properly and in accordance with this Contract and/or otherwise fails 
to perform and satisfy the obligations hereunder of Contractor, Owner may, upon three (3) days written notice to 
Contractor and without prejudice to any other remedy Owner may have, make good such deficiency of Contractor and 
deduct one hundred fifteen percent of the cost thereof from any payments then or thereafter due hereunder to Contractor.  
Further, if Contractor fails to perform the Work diligently and properly in accordance with this Contract and/or otherwise 
fails to perform and satisfy the obligations hereunder of Contractor, Owner may, upon three (3) days written notice to 
Contractor and without prejudice to any other remedy Owner may have, stop the performance of the Work by Contractor, 



 
 

  

take possession of all materials, equipment, tools and machinery at the Project Site owned or possessed by Contractor and 
finish the Work by whatever method Owner may deem expedient.  In the event that Owner so stops the performance of the 
Work by Contractor, no further payment shall be made hereunder to Contractor until the Work has been fully completed 
and accepted by Owner, and, if the unpaid balance of the Contract Amount shall exceed an amount equal to one hundred 
fifteen percent of the expense incurred by Owner to make good any deficiency, to complete the Work and/or to otherwise 
perform and satisfy the obligations hereunder of Contractor, such excess shall then be paid to Contractor and, if such 
amount shall exceed such unpaid balance, Contractor shall, as and when such excess is incurred, promptly pay such excess 
to Owner. 
 
In addition to the right of Owner to stop the performance of the Work by Contractor for cause as set forth hereinabove, 
Owner may, upon three (3) days written notice to Contractor, terminate this Contract without cause.  In the event that 
Owner terminates this Contract as set forth herein without cause, Owner shall promptly pay to Contractor a reasonable 
portion of the Contract Amount, less the aggregate of all payments made hereunder by Owner, on account of the Work 
performed prior to the date of such termination, and Contractor shall sell, assign, transfer and otherwise set over unto 
Owner any and all materials, equipment, supplies, drawings, contractual rights and other property acquired and/or 
produced by Contractor in connection with the Work. 
 
 
16. SUBLETTING AND ASSIGNMENT 
Contractor shall neither assign this Contract nor subcontract all or any portion of the Work without the prior written 
consent of Owner. Further, Contractor shall not assign any amounts due or about to become due hereunder without the 
prior written consent of Owner.  
 
 
17. APPLICABLE LAW 
The terms and conditions of this Contract shall be construed in accordance with the laws of the State of Georgia.  Subject 
to the obligation of Contractor to join in any arbitration proceeding or legal action between Owner and Contractor as set 
forth hereinabove, any dispute between Owner and Contractor arising out of or relating to this Contract or the Work shall 
be resolved by litigation commenced in a court of competent jurisdiction in the state in which the Project is located, if such 
litigation is initiated in or within six months after the Project is fully completed, and in the state or federal courts of the 
State of Georgia, if such litigation is initiated after such period, it being specifically understood and agreed that Owner and 
Contractor expressly consent to the jurisdiction and venue of such courts.  Contractor shall continue to proceed with the 
Work and shall maintain the progress of the Work during any arbitration proceeding or legal action arising out of this 
Contract unless Owner and Contractor shall mutually agree otherwise in writing. 
 
18.  EQUAL EMPLOYMENT OPPORTUNITY 

Contractor shall not discriminate against any employee or applicant for employment because of race, creed, color, sex, age, 
handicap, or national origin.  Contractor warrants that it will comply with all applicable federal, state, city or local laws, 
ordinances, orders, and rulings governing equal employment opportunity 
 
19.  AMENDMENT  
Except as may otherwise be provided herein, this Agreement may be revised only by a written Amendment signed by duly 
authorized officers of both parties. 

 20.  COMPLIANCE WITH FAA SECURITY DIRECTIVE 
Contractor agrees that its internal employment policies and procedures meet the requirements of the Air Carrier Standard 
Security Program (ACSSP) and the Code of Federal Regulations (CFR) as routinely amended and are in accordance with 49 
CFR Parts 1540, 1542, and 1544 
 
21. CONTRACT DOCUMENTS 
The documents which constitute and form this Contract consist of the Contract, Exhibit A and Exhibit B and other 
documents published by Owner and required to be submitted hereunder by Contractor.  All rights and obligations under 
this Contract shall inure to and be binding upon Owner and Contractor and the respective successors and assigns of Owner 
and Contractor.  Should this Contract conflict with any Contract Documents, the Contract shall govern, and should the 
Drawings conflict with the Specifications, the Drawings shall govern.  No waiver, alteration or modification of any of the 
provisions of this Contract shall be binding upon Owner unless such waiver, alteration or modification shall be in writing 
and signed by Owner.  Contractor shall, to the fullest extent permitted by law, indemnify, hold harmless and defend Owner 
and Construction Manager from and against any and all claims, losses, liabilities and expenses, including attorneys' fees, 
arising out of or in any manner caused by any breach by Contractor of the provisions of this Contract.  Terms defined in 



 
 

  

this Contract shall have the respective meaning given such terms by this Contract.  Terms not defined in this Contract shall 
be considered to be used herein in accordance with their respective recognized technical or trade meanings.  
 
 
 
IN WITNESS WHEREOF, Owner and Contractor have executed this Contract under seal as of the day, month and year 
first written above. 
 
Owner:       Contractor: 
 
Atlanta Airlines Terminal Corporation 
 
 
 
By________________________           By________________________ 
    Mr. Kofi Smith 
    Executive Director         (Title) 
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FORM 1 

Illegal Immigration Reform and Enforcement Act Forms 

INSTRUCTIONS TO RESPONDENTS 

All  Respondents must  comply  with  the  Illegal  Immigration  Reform  and  Enforcement  Act  of  2011, 
O.G.G.A § 13‐10‐90, et  seq.  (“IIREA”).   Respondents must  familiarize  themselves with  IIREA and are 
solely  responsible  for  ensuring  their  compliance  therewith.    Respondents  may  not  rely  on  these 
instructions  for  that  purpose.    These  instructions  are  offered  only  as  a  convenience  to  assist 
Respondents  in complying with the requirements of the City’s procurement process and the terms of 
this solicitation document.  
 
1. The  attached  Contractor  Affidavit  must  be  filled  out  COMPLETELY  and  submitted  with  the 

respondent’s submission prior to the due date. 

2. The  Contractor  Affidavit  must  contain  an  active  Federal  Work  Authorization  Program  (“E‐

Verify”) User ID Number and Date of Registration. 

3.  Where the business structure of a Respondent is such that Respondent is required to obtain an 

Employer Identification Number (“EIN”) from the Internal Revenue Service, Respondent must complete 

the Contractor Affidavit on behalf of, and provide a Federal Work Authorization User ID Number issued 

to, the Respondent  itself  (see Example 1 below).   Where the business structure of a Respondent does 

not require  it to obtain an EIN, each entity comprising Respondent must submit a separate Contractor 

Affidavit (see Example 2 below).   

Example 1, ABC, Inc. and XYZ, Inc. form and submit a response as Happy Day, LLC. Happy Day, 

LLC must enroll  in the E‐verify program and submit a single Contractor Affidavit  in the name of Happy 

Day, LLC which includes the Federal Work Authorization User ID Number issued to Happy Day, LLC. 

  Example 2, ABC,  Inc. and XYZ,  Inc. execute a  joint venture agreement and  submit a  response 

under  the  name Happy Day,  JV.    If  based  on  the  nature  of  the  JV  agreement, Happy Day,  JV  is  not 

required  to obtain an EIN  from  the  IRS,  then  the  response  submitted by Happy Day,  JV must  include 

both a Contractor Affidavit for ABC, Inc. and a Contractor Affidavit for XYZ, Inc. 

4.   All Contractor Affidavits must be executed by an authorized representative of the entity named 

in the Affidavit. 

5.  All Contractor Affidavits must be notarized. 

6.    All Contractor Affidavits must be submitted with the Respondent’s response to the solicitation 

document. 

7.  Subcontractor  and  sub‐subcontractor  affidavits  are  not  required  at  the  time  of  response 

submission, but will be required at contract execution or  in accordance with the timelines set forth  in 

IIREA. 
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FORM 1 
Contractor Affidavit under O.C.G.A. § 13‐10‐91(b)(1) 

 

By executing this Contractor Affidavit, the undersigned contractor verifies its compliance with O.C.G.A. § 
13‐10‐91, stating affirmatively that the  individual, firm or corporation which  is engaged  in the physical 
performance of services on behalf of  the City of Atlanta has  registered with,  is authorized  to use and 
uses  the  federal  work  authorization  program  commonly  known  as  E‐Verify,  or  any  subsequent 
replacement  program,  in  accordance  with  the  applicable  provisions  and  deadlines  established  in 
O.C.G.A.  §  13‐10‐91.  Furthermore,  the  undersigned  contractor will  continue  to  use  the  federal work 
authorization program throughout the contract period and the undersigned contractor will contract for 
physical performance of services  in satisfaction of such contract only with subcontractors who present 
an  affidavit  to  the  contractor  with  the  information  required  by  O.C.G.A.  §  13‐10‐91(b).  Contractor 
hereby attests that  its federal work authorization user  identification number and date of authorization 
are as follows: 
 
 
                                                                                                                                               
Federal Work Authorization User Identification Number        Date of Authorization   
 
Name of Contractor:                                                                                                                             
 
Name of Project:                                                                                                                                    
 
Name of Public Employer:       City of Atlanta                                                                                     
 
 
I hereby declare under penalty of perjury that the forgoing is true and correct. 
 
Executed on _________, ____, 20__ in _________________ (city), __________ (state) 
 
 
________________________________________________ 
Signature of Authorized Officer or Agent 
 
_________________________________________________ 
Printed name and Title of Authorized Officer or Agent 
 
 
SUBSCRIBED AND SWORN BEFORE  
ME ON THIS THE ___, DAY OF ________, 201______ 
 
_________________________________________ 
NOTARY PUBLIC 
My Commission Expires:                                           
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FORM 1 
Subcontractor Affidavit under O.C.G.A. § 13‐10‐91(b)(3) 

 
  By  executing  this  Subcontractor  Affidavit,  the  undersigned  subcontractor  verifies  its  compliance with 
O.C.G.A. § 13‐10‐91, stating affirmatively that the individual, firm or corporation which is engaged in the physical 
performance  of  services  under  a  contract with                                                                         (name  of  contractor)  on 
behalf of  the City of Atlanta has  registered with,  is  authorized  to use  and uses  the  federal work  authorization 
program commonly known as E‐Verify, or any subsequent replacement program, in accordance with the applicable 
provisions  and deadlines  established  in O.C.G.A.  §  13‐10‐91.    Furthermore,  the undersigned  subcontractor will 
continue  to  use  the  federal work  authorization  program  throughout  the  contract  period  and  the  undersigned 
subcontractor will contract for the physical performance of services in satisfaction of such contract only with sub‐
subcontractors who present an affidavit to the subcontractor with the  information required by O.C.G.A. § 13‐10‐
91(b).   Additionally, the undersigned subcontractor will  forward notice of the receipt of an affidavit  from a sub‐
subcontractor  to  the  contractor within  five business days of  receipt.  If  the undersigned  subcontractor  receives 
notice  of  receipt  of  an  affidavit  from  any  sub‐subcontractor  that  has  contracted with  a  sub‐subcontractor  to 
forward, within five business days of receipt, a copy of such notice to the contractor. Subcontractor hereby attests 
that its federal work authorization user identification number and date of authorization are as follows: 
                                                                                                                                                
                                                                                                                                                  
Federal Work Authorization User Identification Number      Date of Authorization   
 
Name of Subcontractor:                                                                                                                           
 
Name of Project:                                                                                                                                    
 
Name of Public Employer:       City of Atlanta                                                                                     
 
I hereby declare under penalty of perjury that the forgoing is true and correct. 
 
Executed on _________, ____, 20__ in _________________ (city), __________ (state) 
 
 
________________________________________________ 
Signature of Authorized Officer or Agent 
 
_________________________________________________ 
Printed name and Title of Authorized Officer or Agent 
 
SUBSCRIBED AND SWORN BEFORE  
ME ON THIS THE ___, DAY OF ________, 201______ 
 
_________________________________________ 
NOTARY PUBLIC 
My Commission Expires:                                          
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FORM 1 
Sub‐subcontractor Affidavit under O.C.G.A. § 13‐10‐91(b)(4) 

 
  By executing this affidavit, the undersigned sub‐subcontractor verifies  its compliance with O.C.G.A. §13‐
10‐91, stating affirmatively that the individual, firm or corporation which is engaged in the physical performance of 
services  under  a  contract  for                                                                                          (name  of  subcontractor  or  sub‐
subcontractor  with  whom  such  sub‐subcontractor  has  privity  of  contract)  and 
                                                                                        (name  of  contractor)  on  behalf  of  the  City  of  Atlanta  has 
registered with,  is  authorized  to use  and uses  the  federal work  authorization program  commonly  known  as E‐
Verify,  or  any  subsequent  replacement  program,  in  accordance  with  the  applicable  provisions  and  deadlines 
established  in O.C.G.A.  §  13‐10‐91.    Furthermore,  the  undersigned  sub‐subcontractor will  continue  to  use  the 
federal work authorization program  throughout  the contract period and  the undersigned sub‐subcontractor will 
contract for the physical performance of services in satisfaction of such contract only with sub‐subcontractors who 
present  an  affidavit  to  the  sub‐subcontractor  with  the  information  required  by  O.C.G.A.  §  13‐10‐91(b).    The 
undersigned  sub‐subcontractor  shall  submit,  at  the  time  of  such  contract,  this  affidavit  to 
                                                                                       (name  of  subcontractor  or  sub‐subcontractor  with  whom  such 
sub‐subcontractor has privity of contract).  Additionally, the undersigned sub‐subcontractor will forward notice of 
the receipt of any affidavit from a sub‐subcontractor to                                                                                         (name of 
subcontractor or sub‐subcontractor with whom such sub‐subcontractor has privity of contract).  Sub‐subcontractor 
hereby  attests  that  its  federal work  authorization  user  identification  number  and  date  of  authorization  are  as 
follows: 
 
                                                                                                                                                  
Federal Work Authorization User Identification Number      Date of Authorization   
 
Name of Sub‐Subcontractor:                                                                                                                         
 
Name of Project:                                                                                                                                    
 
Name of Public Employer:       City of Atlanta                                                                                     
 
I hereby declare under penalty of perjury that the forgoing is true and correct. 
 
Executed on _________, ____, 20__ in _________________ (city), __________ (state) 
 
________________________________________________ 
Signature of Authorized Officer or Agent 
 
_________________________________________________ 
Printed name and Title of Authorized Officer or Agent 
 
SUBSCRIBED AND SWORN BEFORE  
ME ON THIS THE ___, DAY OF ________, 201______ 
 
_________________________________________ 
NOTARY PUBLIC 
My Commission Expires:                                           
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FORM 2 
Contractor Disclosure Form  

 

DEFINITIONS FOR THE PURPOSES OF THIS DISCLOSURE  

“Affiliate”  Any  legal  entity  that,  directly  or  indirectly  through  one  of  more 
intermediate  legal entities, controls,  is controlled by or  is under common 
control with the Respondent or a member of Respondent. 

“Contractor”  Any person or entity having a contract with the city. 

“Control”  The  controlling  entity:  (i)  possesses,  directly  or  indirectly,  the  power  to 
direct  or  cause  the  direction  of  the  management  and  policies  of  the 
controlled entity, whether through the ownership of voting securities or by 
contract  or  otherwise;  or  (ii)  has  direct  or  indirect  ownership  in  the 
aggregate  of  fifty  one  (51%)  or  more  of  any  class  of  voting  or  equity 
interests in the controlled entity. 

“Respondent”  Any  individual or entity  that  submits  a  response  to  a  solicitation.    If  the 
Respondent  is an  individual,  then  that  individual must complete and sign 
this Contractor Disclosure Form where  indicated.    If the Respondent  is an 
entity, then an authorized representative of that entity must complete and 
sign  this Contractor Disclosure where  indicated.    If  the Respondent  is  a 
newly  formed  entity  (formed  within  the  last  three  years),  then  an 
authorized  representative  of  that  entity  must  complete  and  sign  this 
Contractor Disclosure Form where indicated, and each of the members or 
owners of  the  entity must  also  complete  and  sign  separate Contractor 
Disclosure Form where indicated. 

 

Instructions:   Provide the following information for the entity or individual completing this 

Statement (the “Individual/Entity”). 

A.  Basic Information: 

1. Name of Individual/Entity responding to this solicitation: 

2. Name of the authorized representative for the responding Entity: 

B.  Individual/Entity Information: 

1. Principal Office Address: 

2. Telephone and Facsimile Numbers: 

3. E‐Mail Address: 

4. Name and title of Contact Person for the Individual/Entity: 

5. Is the individual/Entity authorized to transact business in the state of Georgia? 
 

 Yes    (Attach Certificate of Authority to transact business in Georgia from Georgia 
Secretary of State.) 

 No 
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C. Questionnaire 

If you answer “YES” to any of the questions below, please indicate the name(s) of the person(s), the 
nature, and the status and/or outcome of the information, indictment, conviction, termination, claim or 
litigation, the name of the court and the file or reference number of the case, as applicable.  Any such 
information should be provided on a separate page, attached to this form and submitted with your 
Proposal. 
 
1.   Please describe the general development of the Respondent's business during the 
past  ten  (10) years, or  such  shorter period of  time  that  the Respondent has been  in 
business. 
 
2. Are  there any  lawsuits, administrative actions or  litigation  to which Respondent  is 
currently a party or has been a party (either as a plaintiff or defendant) during the past 
ten (10) years based upon fraud, theft, breach of contract, misrepresentation, safety, 
wrongful death or other similar conduct? 
 

YES 
 

 

NO 
 

 

3.   If “yes” to question number 2, were any of the parties to the suit a bonding 
company, insurance company, an owner, or otherwise? If so, attach a sheet listing all 
parties and indicate the type of company involved. 
 

YES 
 

 

NO 
 

 

4.  Has the Respondent been charged with a criminal offense within the last ten (10) 
years? 
 

YES 
 

NO 
 

5.  Has  the  Respondent  received  any  citations  or  notices  of  violation  from  any 
government agency  in connection with any of Respondent’s work during the past ten 
(10) years  (including OSHA violations)?     Describe any citation or notices of violation 
which Respondent received. 
 

YES 
 

 

NO 
 

 

6. Please state whether any of the following events have occurred  in the  last ten (10) 
years  with  respect  to  the  Respondent.    If  any  answer  is  yes,  explain  fully  the 
circumstances surrounding the subject matter of the affirmative answer: 

 
(a) Whether  Respondent,  or  Affiliate  currently  or  previously  associated  with 

Respondent,  has  ever  filed  a  petition  in  bankruptcy,  taken  any  actions with 
respect to insolvency, reorganization, receivership, moratorium or assignment 
for the benefit of creditors, or otherwise sought relief from creditors?  
 

 
 
 
 
YES 
 

 

 
 
 
 
NO 
 

 

(b) Whether  Respondent  was  subject  of  any  order,  judgment  or  decree  not 
subsequently  reversed,  suspended  or  vacated  by  any  court  permanently 
enjoining Respondent from engaging in any type of business practice? 

YES 
 

 

NO 
 

 
 

(c) Whether Respondent was the subject of any civil or criminal proceeding in 
which there was a final adjudication adverse to Respondent which directly 
arose from activities conducted by Respondent.  

 
 

YES 
 

 

NO 
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7. Has any employee, agent or representative of Respondent who is or will be directly 
involved in the project, in the last ten (10) years:  
 
    (a) directly or indirectly,  had a business relationship with the City? 
 

 
 
YES 

 

 
 
NO 

 

    (b) directly or indirectly, received revenues from the City? 
 

YES 
 

NO 
 

 
    (c) directly or indirectly, received revenues from conducting business on City 
property or pursuant to any contract with the City? 
 

YES 
 

NO 
 

8.   Whether any employee, agent, or representative of Respondent who  is or will be 
directly  involved  in  the project has or had within  the  last  ten  (10)  years  a direct or 
indirect business  relationship with any elected or appointed City official or with any 
City employee? 
 

YES 
 

NO 
 

9.  Whether Respondent has provided employment or compensation to any third party 
intermediary,  agent,  or  lobbyist  to  directly  or  indirectly  communicate with  any  City 
official  or  employee,  or  municipal  official  or  employee  in  connection  with  any 
transaction or investment involving your firm and the City? 
 

YES 
 

NO 
 

10.  Whether  Respondent,  or  any  agent,  officer,  director,  or  employee  of  your 
organization has solicited or made a contribution to any City official or member, or to 
the political party or political action committee within the previous five (5) years? 
 

YES 
 

NO 
 

11. Has the Respondent or any agent, officer, director, or employee been terminated, 
suspended, or debarred  (for cause or otherwise)  from any work being performed  for 
the City or any other Federal, State or Local Government? 
 

YES 
 

NO 
 

12.  Has the Respondent, member of Respondent’s team or officer of any of them (with 
respect  to  any  matter  involving  the  business  practice  or  activities  of  his  or  her 
employer been notified within  the  five  (5) years preceding  the date of this offer that 
any of them are the target of a criminal investigation, grand jury investigation, or civil 
enforcement proceeding? 
 

YES 
 

NO 
 

13.  Please  identify any Personal or Financial Relationships that may give rise to a 
conflict of  interest as defined below [Please be advised that you may be  ineligible for 
award  of  contract  if  you  have  a  personal  or  financial  relationship  that  constitutes  a 
conflict of interest that  cannot be avoided]: 
 
  (a)  Personal  relationships:    executives,  board members  and  partners  in 
firms  submitting  offers must  disclose  familial  relationships with  employees,  officers 
and elected officials of the City of Atlanta. Familial relationships shall  include spouse, 
domestic partner registered under section 94‐133, mother, father, sister, brother, and 
natural or adopted children of an official or employee. 
     
  (b)  Financial  relationships:    Respondent must  disclose  any  interest  held 
with a City employee or official or family members of a City employee or official, which 
may  yield,  directly  or  indirectly,  a  monetary  or  other  material  benefit  to  the 

 
 
 
 
 
YES 

 
 
 
 
 
YES 

 

 
 
 
 
 
NO 

 
 
 
 
 
NO 
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Respondent or the Respondent’s family members.  Please describe: 
  
_______________________________________________________________________________________
_______________________________________________________________________________________
_______________________________________________________________________________________ 

 
D.  REPRESENTATIONS 
 
Anti‐Lobbying  Provision.  All  respondents,  including  agents,  employees,  representatives,  lobbyists, 
attorneys and proposed partner(s), subcontractor(s) or joint venturer(s), will refrain, under penalty of the 
respondent’s disqualification, from direct or  indirect contact for the purpose of  influencing the selection 
or creating bias in the selection process with any person who may play a part in the selection process. 
 
Certification of Independent Price Determination/Non‐Collusion.   Collusion and other anticompetitive 
practices among offerors are prohibited by city, state and federal laws.  All Respondents shall identify a 
person having authority to sign for the Respondent who shall certify, in writing, as follows: 

“I certify that this bid proposal is made without prior understanding, agreement, or connection with 
any  corporation,  firm, or person  submitting  a bid or offer  for  the  same  supplies,  labor,  services, 
construction, materials or equipment to be furnished or professional or consultant services, and is in 
all respects fair and without collusion or fraud.  I understand collusive bidding is a violation of city, 
state and federal law and can result in fines, prison sentences, and civil damages awards. By signing 
this document,  I agree to abide by all conditions of this solicitation and offer and certify that  I am 
authorized to sign for this Respondent/Offeror.” 

 
Certify Satisfaction of all Underlying Obligations. (If Applicable)   If a Contract  is awarded through this 
solicitation, then such Contractor should know that before final payment is made to a Contractor by the 
City,  the  Contractor  shall  certify  to  the  City  in  writing,  in  a  form  satisfactory  to  the  City,  that  all 
subcontractors, materialmen  suppliers and  similar  firms or persons  involved  in  the City contract have 
been paid in full at the time of final payment to the Contractor by the City or will be paid in full utilizing 
the monies constituting final payment to the Contractor. 
 
Confidentiality.    Details  of  the  proposals  will  not  be  discussed  with  other  respondents  during  the 
selection process. Respondent should be aware, however, that all proposals and information submitted 
therein may  become  subject  to  public  inspection  following  award  of  the  contract.  Each  respondent 
should  consider  this  possibility  and,  where  trade  secrets  or  other  proprietary  information may  be 
involved, may choose to provide in lieu of such proprietary information, an explanation as to why such 
information  is not provided  in  its proposal. However, the respondent may be required to submit such 
required information before further consideration. 
 
Equal Employment Opportunity (EEO) Provision.  All bidders or offerors will be required to comply with 
sections  2‐1200  and  2‐1414  of  the  City  of  Atlanta  Code  of  Ordinances,  as  follows:    During  the 
performance of the agreement, the Contractor agrees as follows:  

a. The Contractor shall not discriminate against any employee, or applicant  for employment, 
because  of  race,  color,  creed,  religion,  sex,  domestic  relationship  status,  parental  status, 
familial status, sexual orientation, national origin, gender identity, age, disability, or political 
affiliation. As used here, the words "shall not discriminate" shall mean and include without 
limitation the following:  
 
Recruited, whether by advertising or other means;  compensated, whether  in  the  form of 
rates  of  pay,  or  other  forms  of  compensation;  selected  for  training,  including 
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apprenticeship;  promoted;  upgraded;  demoted;  downgraded;  transferred;  laid  off;  and 
terminated.  

 
The Contractor agrees to and shall post  in conspicuous places, available to employees and 
applicants for employment, notices to be provided by the contracting officers setting forth 
the provisions of the EEO clause.  
 

b. The Contractor  shall,  in all  solicitations or advertisements  for employees, placed by or on 
behalf  of  the  Contractor,  state  that  all  qualified  applicants will  receive  consideration  for 
employment without regard to race, color, creed, religion, sex, domestic relationship status, 
parental  status,  familial  status,  sexual  orientation,  national  origin,  gender  identity,  age, 
disability, or political affiliation.  
 

c. The Contractor shall send to each  labor union or representative of workers with which the 
Contractor may have a collective bargaining agreement or other contract or understanding a 
notice advising the labor union or workers' representative of the Contractor's commitments 
under  the  equal  employment  opportunity  program  of  the  City  of Atlanta  and  under  the 
Code of Ordinances and  shall post copies of  the notice  in conspicuous places available  to 
employees and applicants for employment. The Contractor shall register all workers  in the 
skilled trades who are below the  journeyman  level with the U.S. Bureau of Apprenticeship 
and Training.  
 

d. The Contractor shall furnish all information and reports required by the contract compliance 
officer pursuant to the Code of Ordinances, and shall permit access to the books, records, 
and accounts of  the Contractor during normal business hours by  the contract compliance 
officer for the purpose of investigation so as to ascertain compliance with the program.  
 

e. The  Contractor  shall  take  such  action with  respect  to  any  subcontractor  as  the  city may 
direct as a means of enforcing the provisions of paragraphs (a) through (h) herein, including 
penalties  and  sanctions  for  noncompliance;  provided,  however,  that  in  the  event  the 
Contractor becomes involved in or is threatened with litigation as a result of such direction 
by the city, the city will enter into such litigation as is necessary to protect the interest of the 
city and  to effectuate  the equal employment opportunity program of  the city; and,  in  the 
case of  contracts  receiving  federal assistance,  the Contractor or  the  city may  request  the 
United States to enter into such litigation to protect the interests of the United States.  
 

f. The Contractor  and  its  subcontractors,  if  any,  shall  file  compliance  reports  at  reasonable 
times and  intervals with  the city  in  the  form and  to  the extent prescribed by  the contract 
compliance officer. Compliance reports filed at such times directed shall contain information 
as  to  employment  practices,  policies,  programs  and  statistics  of  the  Contractor  and  its 
subcontractors.  
 

g. The  Contractor  shall  include  the  provisions  of  paragraphs  (a)  through  (h)  of  this  equal 
employment  opportunity  clause  in  every  subcontract  or  purchase  order  so  that  such 
provisions will be binding upon each subcontractor or vendor. 
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h. A  finding,  as  hereinafter  provided,  that  a  refusal  by  the  Contractor  or  subcontractor  to 
comply with any portion of this program, as herein provided and described, may subject the 
offending party to any or all of the following penalties:  
 

(1) Withholding from the Contractor in violation all future payments under the involved 
contract until it is determined that the Contractor or subcontractor is in compliance 
with the provisions of the contract;  

(2) Refusal  of  all  future  bids  for  any  contract with  the  City  of  Atlanta  or  any  of  its 
departments  or  divisions  until  such  time  as  the  Contractor  or  subcontractor 
demonstrates that there has been established and there shall be carried out all of 
the provisions of the program as provided in the Code of Ordinances;  

(3) Cancellation of the public contract; 
(4) In  a  case  in  which  there  is  substantial  or  material  violation  of  the  compliance 

procedure herein set forth or as may be provided for by the contract, appropriate 
proceedings may be brought  to enforce  those provisions,  including  the enjoining, 
within  applicable  law,  of  Contractors,  subcontractors  or  other  organizations, 
individuals  or  groups  who  prevent  or  seek  to  prevent  directly  or  indirectly 
compliance with the policy as herein provided. 
 

Prohibition  on  Kickbacks  or  Gratuities/Non‐Gratuity.    The  undersigned  acknowledges  the  following 
prohibitions on kickbacks and gratuities: 

 
a. It  is  unethical  for  any  person  to  offer,  give  or  agree  to  give  any  employee  or  former 

employee a gratuity or an offer of employment  in connection with any decision, approval, 
disapproval,  recommendation,  preparation  or  any  part  of  a  program  requirement  or  a 
purchase  request,  influencing  the  content  of  any  specification  or  procurement  standard, 
rendering  of  advice,  investigation,  auditing  or  in  any  other  advisory  capacity  in  any 
proceeding or application, request for ruling, determination, claim or controversy or other 
particular matter pertaining to any program requirement or a contract or subcontract or to 
any solicitation or proposal therefor. 

b. It  is unethical for any employee or former employee to solicit, demand, accept or agree to 
accept  from another person a gratuity or an offer of employment  in connection with any 
decision,  approval,  disapproval,  recommendation,  preparation  or  any  part  of  a  program 
requirement  or  a  purchase  request,  influencing  the  content  of  any  specification  or 
procurement standard, rendering of advice,  investigation, auditing or  in any other advisory 
capacity  in  any  proceeding  or  application,  request  for  ruling,  determination,  claim  or 
controversy or other particular matter pertaining to any program requirement or a contract 
or subcontract or to any solicitation or proposal therefor.  

c. It  is also unethical for any payment, gratuity or offer of employment to be made by or on 
behalf  of  a  subcontractor  under  a  contract  to  the  prime  Contractor  or  higher  tier 
subcontractor  or  any  person  associated  therewith  as  an  inducement  for  the  award  of  a 
subcontract or order. 
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Declaration 
Under  penalty  of  perjury,  I  declare  that  I  have  examined  this  Contractor  Disclosure  Form  and  all 
attachments to  it,  if applicable, and, to the best of my knowledge and belief all statements contained 
herein and in any attachments, if applicable, are true, correct and complete. 
 
I  certify  that  this  offer  is  made  without  prior  understanding,  agreement,  or  connection  with  any 
corporation,  firm,  or  person  submitting  an  offer  for  the  same  supplies,  services,  construction,  or 
professional  or  consultant  services,  and  is  in  all  respects  fair  and  without  collusion  or  fraud.    I 
understand collusive bidding  is a violation of city, state and  federal  law and can result  in  fines, prison 
sentences, and civil damages awards. I agree to abide by all conditions of this solicitation and offer and 
certify that I am authorized to sign for this Respondent. 
 
Sign here if you are an individual: 
Printed Name: ____________________________ 
Signature:  _______________________________ 
Date:  ____________________ 
Subscribed and sworn to or affirmed by ______________________ (name) this ___ day of 
_____________, 20__.                     
               

___________________________________ 
              Notary Public of _____________(state) 
              My commission expires: ________________ 
 

Sign here if you are an authorized representative of a responding entity or partnership: 
Printed Name of Entity or Partnership:    ______________________________ 
Signature of authorized representative:   ______________________________ 
Title:  ___________________________ 
Date:  __________________, 20___ 
 
Subscribed and sworn to or affirmed by _______________________________ (name), as the 
_____________________ (title) of _________________________________ (entity or partnership 
name) this _____ day of ___________, 20___. 
              _________________________________ 
              Notary Public of _____________(state) 

                                    My commission expires: _____________ 
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FORM 6 
 

RESPONDENT CONTACT DIRECTORY 
 

This Respondent Contact Directory should include the names, positions/titles, firms, mailing addresses, phone and fax numbers 
and e‐mail addresses for each of the following as it pertains to each of the firms in a Respondent’s team: 
 

1. At least two individuals authorized to represent the firm for purposes of this Solicitation; and 
2. All of Respondent’s subcontractors (if any). 

 

NAME  POSITION/TITLE  MAILING ADDRESS  PHONE NUMBER  FAX NUMBER  EMAIL ADDRESS 

           

           

           

           

           

           

 



APPENDIX A‐2 

OFFICE OF CONTRACT COMPLIANCE 






























